
 
PROFESSIONAL SERVICES AGREEMENT 

 
This PROFESSIONAL SERVICES AGREEMENT (“Agreement”) dated                                                     . is 
made by and between the City of Franklin, acting by and through its Board of Public Works and 
Safety  (“OWNER”)  and  CrossRoad  Engineers,  PC,  (“CONSULTANT”)  an  Indiana  corporation 
organized under the laws of the State of Indiana.  
 
 

RECITALS 
 
WHEREAS, OWNER wishes  to hire CONSULTANT  to provide certain professional  services with 
respect to Urban Trail and Pedestrian Improvements from SR 144 to 800 feet west of Fairground 
Street (“Project”); and 
 
WHEREAS, CONSULTANT has extensive experience, knowledge and expertise relating to these 
services and has expressed a willingness to furnish the services in connection therewith, subject 
to the terms and conditions set forth in this Agreement.   
 
NOW, THEREFORE,  in consideration of  the promises,  the mutual covenants and undertakings 
herein contained and other good and valuable consideration, the receipt and sufficiency of which 
are hereby acknowledged, the parties hereby agree as follows: 
 
Section I – Services by CONSULTANT 

The engineering services to be performed by CONSULTANT are presented as Appendix “A”, which 
is  attached  to  this  Agreement,  and made  a  part  hereof,  and  are  referred  to  herein  as  the 
“Services”. 
 
Section II – Information and Services to be furnished by OWNER 

The information and services to be furnished by OWNER are as set out in Appendix “B”, which is 
attached to this Agreement, and incorporated herein by reference. 
 
Section III – Commencement of Services and Schedule 

CONSULTANT shall commence performance under this Agreement and shall provide the Services 
hereunder in accordance with the Schedule contained in Appendix “C”, which is attached to this 
Agreement, and incorporated herein by reference. 
 
Section IV – Compensation 

For  all  Services  rendered  by  CONSULTANT  under  this  Agreement,  OWNER  agrees  to  pay 
CONSULTANT on the basis of fees and charges established in Appendix “D”, which is attached to 
this Agreement, and incorporated herein by reference. 
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Section V – Term and Termination 

1. Term 
This Agreement shall commence upon execution by the parties and shall continue until 
completion  of  the  Services  and  deliverables  as  set  forth  in  Appendix  “C”  or  unless 
terminated as set forth below. 
 

2. Termination 
OWNER  reserves  the  right  to  terminate  or  suspend  this  Agreement  upon  five  days 
advance  written  notice  to  CONSULTANT.    Upon  termination  of  this  Agreement, 
CONSULTANT shall deliver all Work Product (as defined herein) to OWNER.   The dollar 
amount for any earned but unpaid Services performed by CONSULTANT shall be based 
upon  an  estimate  of  the  portions  of  the  total  Services  completed  by  CONSULTANT 
through the effective date of termination, which estimated shall be as made by OWNER 
in the exercise of its honest and reasonable judgment for all Services to be paid for on a 
lump sum basis and shall be based upon an audit by OWNER of those Services to be paid 
for on a cost basis or a cost plus fixed fee basis as described in Section IV hereof.  

 
Section VI – General Provisions 

1. Subcontracting 
It is recognized that CONSULTANT may engage subconsultants to perform a portion of the 
work under this Agreement.   The engagement of subconsultants by CONSULTANT shall 
not relieve CONSULTANT of any responsibility for the fulfillment of this Agreement.  No 
subconsultant shall subcontract any portion of its work under this Agreement. 
 

2. Ownership of Documents 
All reproducible materials prepared by CONSULTANT or its subconsultants in connection 
with this Agreement, alone or in combination with others, on any and all media, in whole 
or in part, and all copies thereof, whether created before, during, or after the term of this 
Agreement (collectively, the “Work Product”) will be the property of the OWNER. 
 
CONSULTANT shall be allowed  to  retain copies of all documents  included  in  the Work 
Product, unless prohibited for reasons of security and as mutually agreed by both parties. 
 
CONSULTANT agrees that written agreements with any and all subconsultants used by 
CONSULTANT  to  fulfill  CONSULTANT’s  obligations  hereunder  shall  contain  language 
substantially similar to that of this Subsection to assign OWNER all Work Product by such 
subconsultants, and to require cooperation with CONSULTANT on the same terms and 
conditions as set forth herein. 
 
The provisions of this Subsection shall survive the expiration, suspension, abandonment, 
termination, or completion of this Agreement.  
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3. Access to Records 
Full  access  to  the work  during  the  progress  of  the  Services  shall  be  available  to  the 
OWNER.    CONSULTANT  and  its  subconsultants  shall maintain  all  books,  documents, 
papers, accounting records and other evidence pertaining to the cost incurred under this 
Agreement  and  shall  make  such  materials  available  at  its  respective  offices  at  all 
reasonable times during the period of this Agreement and for three (3) years from the 
date of final payment for Services is made by OWNER to CONSULTANT.  
 

4. Liability for Damages 
CONSULTANT assumes all risk of loss, damage or destruction to the Work Product, to all 
of its materials, tools, appliances and property of every description, and for injury to or 
deaths of its employees or agents arising out of or in connection with the performance of 
this Agreement, excluding that which occurs due to the acts or failure to act of any third 
party, and excluding that which is caused by the OWNER.  
 

5. General Liability Insurance 
a. Amounts of Coverage.   CONSULTANT shall procure and maintain at  its expense 

insurance of the kind and in the amounts set forth in Appendix “E” by companies 
authorized to do such business  in the State of  Indiana covering all Services and 
related activities performed by CONSULTANT. 
 

b. Evidence  of  Insurance.    Before  commencing  its  Services,  CONSULTANT  shall 
furnish to OWNER a certificate, or certificates, showing that it has complied with 
this Section VI.5.b, which certificate or certificates, shall also designate OWNER as 
an additional named insured.  The policies shall not be changed or canceled unless 
thirty (30) days prior written notice has been given to OWNER. 

 
6. Worker’s Compensation 

CONSULTANT  shall  be  responsible  for  providing  all  necessary  unemployment  and 
Worker’s Compensation  Insurance  for  its employees.   CONSULTANT  shall provide  the 
OWNER  with  a  certificate  of  insurance  indicating  that  it  has  complied  with  this 
requirement.  
 

7. Changes in Work 
a. Prior  Approval.    CONSULTANT  shall  not  commence  any  additional  services  or 

change of scope until authorized by OWNER. 
 

b. Additional Services.  Additional services may include, but not be limited to: 
 

i. Services  associated  with  significant  changes  in  the  scope,  extent,  or 
character of  the portions of  the Project required by, but not  limited  to, 
changes  in  scope,  complexity  or  schedule  and  revisions  required  by 
changes  in  applicable  laws  and  regulations or due  to  any other  causes 
beyond CONSULTANT’s control. 
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ii. Preparing to serve or serving as a consultant or witness for OWNER in any 
litigation or other dispute resolution process related  to  the Project  that 
does not involve a claim against CONSULTANT or a claim that is based on 
an alleged act of negligence or breach of contract by CONSULTANT. 

 
iii. Subject  to  other  provisions  of  this  Agreement,  additional  or  extended 

services during the Project made necessary by (1) emergencies or Acts of 
God  endangering  the  Project  site,  (2)  an  occurrence  of  a  hazardous 
environmental condition, (3) damages to OWNER’s facilities caused by fire, 
flood  or  other  cause,  (4)  acceleration  or  deceleration  of  the  Schedule 
involving  services  beyond  normal working  hours,  (5)  significant  delays, 
changes,  or  price  increases  occurring  as  a  direct  or  indirect  result  of 
materials, equipment, or energy  shortages  and  (6) default or  failure  to 
perform by other consultants. 

 
8. Non‐Discrimination 

CONSULTANT and its subconsultants, if any, shall not discriminate against any employee 
or applicant for employment, to be employed in the performance of the Services under 
this  Agreement,  with  respect  to  hire,  tenure,  terms,  conditions  or  privileges  of 
employment or any matter directly or indirectly related to employment, because of race, 
color, religion, sex, handicap, national origin or ancestry.  Breach of this covenant may be 
regarded as a material breach of the Agreement. 
 

9. Safety 
a. Responsibility.    CONSULTANT  shall  be  directly  responsible  for  the  safety 

requirements and programs applicable to its own employees, its subconsultants 
and other parties with whom it has contracted to perform Services with respect 
to the Project. 
 

b. Compliance.  CONSULTANT’s safety program shall comply with applicable federal, 
state and  local  statutes,  rules,  regulations and ordinances.   CONSULTANT  shall 
report to OWNER, in writing, any injury or accident at the Project site involving its 
employees, its subconsultants or other parties for which it is responsible, within 
forty‐eight (48) hours or a shorter period of time if required by law. 

 
c. Notification.  CONSULTANT shall not be responsible for the safety requirements 

or programs applicable to any other person or entity  involved with  the Project 
other than CONSULTANT and its subconsultants.   

 
10. Independent Contractor 

OWNER and CONSULTANT are acting in an individual capacity in the performance of this 
Agreement and will not act as agents, employees, partners, joint venturers or associates 
of one another.  The employees or agents of one party shall not be deemed or construed 
to be the employees or agents of the other party for any purpose whatsoever.  Neither 
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party will assume any liability for any injury (including death) to any persons, nor damage 
to  any  property,  arising  out  of  the  acts  or  omissions  of  the  agents,  employees,  or 
subconsultants of  the other party.   CONSULTANT shall be responsible  for providing all 
necessary unemployment and worker’s compensation insurance for its employees. 
 

11. Indemnification 
CONSULTANT agrees to indemnify OWNER, its officials, and employees, and to hold each 
of them harmless from claims and suits, including court costs, attorney’s fees, and other 
expenses caused by any negligent act, effort or omission of, or by any recklessness or 
willful misconduct by CONSULTANT,  its employees, or subconsultants.   CONSULTANT’s 
indemnification and defense obligations hereunder shall extend to Claims occurring after 
this Agreement is terminated as well as while it is in force, and shall continue until it is 
finally adjudicated. 
 

12. Notification 
All written notices required by this Agreement shall be sent to the parties at the following 
addresses by certified mail, return receipt: 
 
To OWNER;    City Engineer 

70 East Monroe Street 
Franklin, Indiana  46124 

 
To CONSULTANT:  CrossRoad Engineers, PC 
      3417 Sherman Drive 
      Beech Grove, Indiana  46107 
 

13. Authority to Bind Consultant 
CONSULTANT warrants that it has the necessary authority to enter into this Agreement.  
The  signatory  for  CONSULTANT  represents  that  he/she  has  been  duly  authorized  to 
execute  this Agreement on behalf of CONSULTANT and has obtained all necessary or 
applicable  approval  to make  this  Agreement  fully  binding  upon  CONSULTANT  when 
his/her signature is affixed hereto. 
 

14. Successors and Assignees 
This  Agreement  is  binding  upon  and  shall  inure  to  the  benefit  of  OWNER  and 
CONSULTANT and their respective successors and permitted assigns.  CONSULTANT shall 
not assign this Agreement without the written consent of OWNER. 
 

15. Entire Agreement; Amendments 
This Agreement and  its Appendices, each of which  is  incorporated herein by reference 
and made a part of this Agreement, constitutes the entire Agreement of the parties with 
regard to the subject matter hereof and supersedes all prior discussions or agreements 
concerning any subject matter related hereto.   This Agreement may only be amended, 
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supplemented or modified by a written document executed in the same manner as this 
Agreement. 
 

16. Governing Law 
This Agreement shall be governed by and construed in accordance with the laws of the 
State of Indiana, without giving effect to principles respecting conflicts of laws.  Subject 
to Section 19, any action pursuant to this Agreement shall be brought and tried in a court 
of competent jurisdiction in Johnson County, Indiana, and each party hereby irrevocably 
consents to the personal and subject matter jurisdiction of any such court and waives any 
objection to such jurisdiction and venue. 
 

17. Non‐Waiver 
It is agreed and acknowledged that no action or failure to act by OWNER or CONSULTANT 
as to a breach, act or omission of the other shall constitute a waiver of any right or duty 
afforded  either  of  them  under  this  Agreement,  as  to  any  subsequent  breach,  act  or 
omission of the other nor shall any such action or failure to act constitute an approval of 
or acquiescence  in any breach thereof, except as may be specifically agreed  in writing.  
No right conferred on either party under this Agreement shall be deemed waived and no 
breach of this Agreement excused unless such a waiver or excuse shall be in writing and 
signed by the party claimed to have waived such right. 
 

18. Invalid Provisions 
If any part of this Agreement  is  later found to be contrary to, prohibited by, or  invalid 
under  applicable  law,  rules or  regulations,  that provision  shall not  apply  and  shall be 
omitted  to  the  extent  so  contrary,  prohibited  or  invalid,  but  the  remainder  of  this 
Agreement  shall not be  invalidated and  shall be given  full  force and effect  insofar as 
possible. 

 
19. Dispute Resolution  

Any  dispute  arising  out  of  this  Agreement  that  cannot  be  resolved  through  informal 
discussions between the parties, shall be subject to this Section. 
 
a. The parties agree that the existence of a dispute notwithstanding, the parties shall 

continue without delay to carry out all of their respective responsibilities under 
this Agreement. 
 

b. Should any dispute arise with respect to this Agreement that cannot be resolved 
through  informal  discussions  between  the  parties,  a  party  shall  serve written 
notice  to  the  other  party  outlining  the  details  of  the  dispute  and  demanding 
mediation.  No later than twenty (20) days from the date of the notice demanding 
mediation, the parties shall confer to discuss the selection of the mediator and 
agree upon other mediation procedures. 
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c. Submission of a dispute under this Agreement to a mediation procedure shall be 
a condition precedent to filing litigation.  No litigation shall be initiated by either 
party unless  the mediation has been completed  (unsuccessfully) or a party has 
failed to participate in a mediation procedure. 

 
20. Employment Eligibility Verification 

CONSULTANT affirms under the penalties of perjury that it does not knowingly employ an 
unauthorized alien.  

 
CONSULTANT  shall enroll  in and verify  the work eligibility  status of all  its newly hired 
employees through the E‐Verify program as defined in IC 22‐5‐1.7‐3.  CONSULTANT is not 
required  to  participate  should  the  E‐Verify  program  cease  to  exist.    Additionally, 
CONSULTANT is not required to participate if CONSULTANT is self‐employed and does not 
employ any employees.  
 
CONSULTANT  shall  not  knowingly  employ  or  contract  with  an  unauthorized  alien. 
CONSULTANT shall not retain an employee or contract with a person that CONSULTANT 
subsequently learns is an unauthorized alien. 
 
CONSULTANT shall require its subconsultants, who perform work under this Agreement, 
to certify to CONSULTANT that the subconsultant does not knowingly employ or contract 
with an unauthorized alien and that the subconsultant has enrolled and is participating in 
the E‐Verify program.  CONSULTANT agrees to maintain this certification throughout the 
duration of the term of an agreement with a subconsultant. 
 
OWNER may terminate for default if CONSULTANT fails to cure a breach of this provision 
no later than thirty (30) days after being notified by OWNER.  
 

21. No Investment in Iran 
As required by IC 5‐22‐16.5, CONSULTANT certifies that it is not engaged in investment 
activities in Iran.  Providing false certification may result in the consequences listed in IC 
5‐22‐16.5‐14, including termination of this Agreement and denial of future agreements, 
as well as an imposition of a civil penalty. 

 

 

 

[Signature page follows] 
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Non‐Collusion.   
 

The undersigned attests, subject to the penalties for perjury, that he/she is the CONSULTANT, or 
that  he/she  is  the  properly  authorized  representative,  agent,  member  or  officer  of  the 
CONSULTANT, that he/she has not, nor has any other member, employee, representative, agent 
or officer of the CONSULTANT, directly or indirectly, to the best of his/her knowledge, entered 
into or offered to enter into any combination, collusion or agreement to receive or pay, and that 
he/she has not received or paid, any sum of money or other consideration for the execution of 
this Agreement other than that which appears within this Agreement. 
   
In  Witness  Whereof,  the  CONSULTANT  and  the  OWNER  have,  through  duly  authorized 
representatives,  entered  into  this  Agreement.    The  parties  having  read  and  understand  the 
forgoing terms of this Agreement do by their respective signatures dated below hereby agree to 
the terms thereof. 
 
 
CROSSROAD ENGINEERS, PC  CITY OF FRANKLIN 
(CONSULTANT)  BOARD OF PUBLIC WORKS AND SAFETY 
  FRANKLIN, INDIANA 
  (OWNER)  
 
 
                                                                   .                                                                 . 

Signature  Signature 
   
   Walter E. Charles, President         .      Joseph McGuinness, Mayor            . 
(Print or type name and title)  (Print or type name and title) 
 
 
 
 
Attest:  Attest: 
 
                                                                .                                                                  . 
Signature  Signature 
 
    Trent E. Newport, Vice Pres.        .     Janet P. Alexander, Clerk‐Treasurer                         
. 
 (Print or type name and title)  (Print or type name and title)   
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APPENDIX "A" 
 

SERVICES BY CONSULTANT 
 
In  fulfillment  of  this  Agreement,  the  CONSULTANT  shall  comply with  the  requirements  of  the 

appropriate  regulations  and  requirements  of  the  City  of  Franklin,  the  Indiana  Department  of 

Transportation, and the Federal Highway Administration.   

 

The description of the proposed project is as follows: 

 

Urban Trail and Pedestrian Improvements (SR 144 to 800 Feet West of Fairground Street)  

 

The CONSULTANT shall be responsible for performing the following tasks:  

 

A. Survey Data Collection and Route Survey – CONSULTANT shall survey the project  limits  in 
order to produce a topographic base map and Location Control Route Survey in accordance 
with applicable  Indiana Code.   Upon  the completion of  the  field work, CONSULTANT  shall 
establish  all  section  lines,  right‐of‐way  lines,  and  property  lines  per  deeds  and  platted 
subdivisions; complete all survey line work; generate the TIN surface model and also create 
one foot interval contours; and add all relative survey notes to the drawings.    

 

B. Path Design and Plan Preparation – In general, this task  involves the preparation of design 
plans and bidding documents to allow the proposed project to be constructed.  CONSULTANT 
shall prepare plans, specifications, and estimates of cost, which shall be  in accordance with 
the  accepted  standards  for  such  work  and  in  general  accordance  with  the  following 
documents in effect as of the Effective Date of this Agreement:  American Association of State 
Highway  and  Transportation  Officials'  "A  Policy  on  Geometric  Design  of  Highways  and 
Streets"; Indiana Manual on Uniform Traffic Control Devices; and, Indiana Design Manual. 

 

C. Landscape Design and Construction Documents – This task consists of utilizing the services 
of a subconsultant to prepare schematic design and construction plans.  These services are 
more fully described in the subconsultant’s proposal dated May 26, 2015, which is attached.  

 

D. Bridge Design and Plan Preparation – Included in this task will be the design of a pedestrian 
bridge to carry the proposed multi‐use trail over the stream located just east of Tracy Miles 
Road on the south side of SR 144.  The design and plan preparation fee presented in Appendix 
“D”  is based upon using a prefabricated  structure as  the design option and  including  the 
design submittals in accordance with INDOT and FHWA requirements.  

 

E. Utility Coordination – CONSULTANT shall coordinate with the representatives from each of 
the utility companies having  facilities  located within  the project area.   CONSULTANT  shall 
communicate any relocation of facilities that may be needed and then review the relocation 
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plans that the utility companies prepare.  CONSULTANT shall review any reimbursable claims 
by the utilities and coordinate as necessary.  This task does not include work associated with 
field  locating  the  vertical  depth  of  any  utilities.    Although  no  ‘potholing’  of  facilities  is 
anticipated to be required,  it  is assumed that the utility companies will be responsible for 
performing  this work on  their own  facilities. This work shall be  in general accordance with 
INDOT policy and procedures in effect as of the Effective Date of this Agreement.    This scope 
of work only addresses utility coordination through the design process.  Utility coordination 
services during the construction phase will be provided as needed on an hourly basis.  
 

F. Environmental  Document  Preparation  –  CONSULTANT  shall  perform  Environmental 
Services  work  in  compliance  with  National  Environmental  Policy  Act  (NEPA)  and  other 
pertinent  and  applicable  laws  and  regulations.    It  is  assumed  that  a  Level  2  Categorical 
Exclusion document will be  required.    Included  is  the early coordination with  the various 
regulatory  agencies  that  is  required.   A  subconsultant, Archaeological Consultants of  the 
Midwest, will be utilized to provide some of these services.   These services are more fully 
described  in Archaeological Consultants of  the Midwest’s proposals dated May 20, 2015, 
which are attached to, and made a part of, Appendix “D”.    

 

G. Public  Hearing  Requirements  /  Public  Information Meeting  –  CONSULTANT  shall  prepare 
display materials  for and present the proposed project at an official Public Hearing,  if one  is 
required, or at a Public Information Meeting.  If a Public Hearing, this shall be in accordance with 
INDOT procedures.    

 

H. Permit Application – It is anticipated the construction of the project will disturb more than 
one acre of ground and  therefore an  Indiana Department of Environmental Management 
(IDEM) Rule 5 Notice of Intent will be required.  CONSULTANT shall prepare a Storm Water 
Pollution Prevention Plan, submittal of public notice, and permit application forms.  No other 
permits are anticipated to be required.  

 

I. Geotechnical Investigation and Pavement Design – CONSULTANT shall utilize the services of a 
subconsultant to provide a geotechnical engineering investigation and pavement design.  This 
work shall be in accordance with the Indiana Department of Transportation’s policy as of the 
Effective Date of this Agreement.  See Subconsultant proposal in Appendix “D” for detailed 
scope of services.   

 

J. Post  Bid  Services  –  This  effort  includes  responding  to  construction  questions  from  the 
contractor;  making  plan  revisions  as  requested  to  accommodate  on‐site  construction 
decisions made or approved by the City’s representatives; and reviewing and approving shop 
drawings submitted by the contractor.  This service will be eliminated from this Scope of Work 
if  CrossRoad  Engineers  is  responsible  for  providing  inspection  services  during  the 
construction as it would be included in our inspection contract. 
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PROJECT:                   JEFFERSON STREET CORRIDOR IMPROVEMENTS – FAIRGROUNDS  to WESTVIEW DRIVE 
LOCATION:              FRANKLIN,  INDIANA 
DATE:                           MAY 26, 2015 

 

Remenschneider Associates, Inc. (RAI) is pleased to provide this scope of services to CrossRoad Engineers (CRE) 
for landscape architectural services for Jefferson Street corridor improvements from approximately 1500 feet west of 
US 31 to Westview Drive (or station 113+23.00 west to 73+75 line “PR-A”).   
 
Our firm will coordinate with the project design team, led by CrossRoad Engineers, to prepare schematic designs and 
construction plans per the scope of work outlined below. The schematic design plans will, upon the City’s request, 
incorporate elements and standards specified within the North Main Street and Jefferson Street corridors as well as 
the downtown streetscape enhancement project. Following acceptance of design concepts, RAI will prepare 
construction drawings for non-vehicular related hardscape elements and ornamental landscape plantings. 
 
Five (5) design review meetings and appropriate cost estimates have also been programmed. 

 

SCOPE OF WORK 

Phase I – Project Initiation / Schematic Design 
A.   CAD base drawings downloaded / reviewed / prepared 
B.   Coordination with project design team and client to further understand: 

1.   Budget 
2.   Determination of Site elements  

C.   Preparation of corridor schematic design plans and preliminary cost estimates for the following elements: 
1.  Street trees  

a.  Existing tree identification and assessment (and/or review of Davey Tree’s assessment) 
b.  Proposed new locations and species 

2.  Path / trail / sidewalk layout design assistance 
3.  Corridor lighting design  

   a.  Lighting locations and spacing  
b.  Assist with conduit routing to minimize impact on existing trees 

4.  Pedestrian bridge design assistance 
 a.  Aesthetic considerations / bridge style 

b.  Bridge landing / trail interface 
5.  Drake Rd / Methodist Dr intersection design 

a.  Incorporation of masonry monuments 
b.  Assist with upgraded signal arm selections 

6.  Trailhead / gateway monument design – 2 qty  
a.  Art panel information 
 i.   Research of information relevant to specific area of the City 
 ii.  Review with and selection by Steering Committee 
b.  Locations:  
 i.   Methodist Home 
 ii.  Hospital 
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7.  Landscape design for gateway monument locations 
D.   Design review meetings (2 qty) with applicable City staff and/or Steering Committee 

 
Deliverables: 

(1 qty)  Schematic Design Concept Master Plan  
 with CAD linework 
(2 qty)  Client / Steering Committee meetings  

 

 
Phase II – Construction Documents and Specifications 
Work to be performed within this phase includes preparation of landscape architectural construction drawings and 
coordination with civil engineering. This work will be based upon selected schematic design elements. 

 
A.   Design coordination with CrossRoad Engineers 
B.   Design review coordination meetings (3 qty) with City and/or Steering Committee 
C .  Site hardscape construction plans for approved schematic design elements including: 

1.    Material selections 
2.    Typical masonry sections and details 
3.    Construction specifications 

         D.   Landscape planting plans including: 
1.    Planting installation details 
2.    Plant material specifications 

a. Species botanical and common name 
b. Installation size 
c. Quantity 

3.    Installation specifications 
E.   Prepare estimate of probable site work costs for Phase II Section B and C listed above 
F.   Completion of construction drawings 

 
Deliverables: 

(1 qty)    Landscape Architectural construction drawing set (24” x 36”) 
with necessary plans & details listed above for INDOT submittals 

(1 qty)    Final estimate of probable site work costs 
(3 qty)    Design review coordination meetings 

 
 

 
PROFESSIONAL FEES 
Professional services as described in the scope of work outlined above are listed below: 

Phase I:    Project Initiation / Schematic Design                                      $          13,500.00 
Phase II:    Construction Documents and Specifications                          $           23,500.00 

 
The above fees total $ 37,000.00 through completion of Phase II and will proceed per authorization of this 
proposal. Professional services will be billed on a monthly complete basis. All invoices are due upon receipt and 
1.5% interest will be charged per month for any invoices not paid within 45 days. Professional fees associated 
with the above scope will expire if not accepted within 60 days from the date of this contract. 

 

 
 
ADDITIONAL SERVICES 
Additional services beyond the above scope of work can be provided upon request or as needed. These include, 
but are not limited to, further design studies beyond those outlined above, design review meetings and studies 
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requested beyond those outlined, agency coordination beyond outlined above, color renderings, presentation to or 
attendance at public meetings/hearings, state or federal environmental process meetings and coordination, 
construction documents and specifications beyond those outlined, onsite inventory of existing trees, competitive 
contractor bidding, irrigation design, as built/record drawings, and regulatory application and permit fees. 

 

Principal landscape architect 160 Staff landscape architect 90 
Project landscape architect 120 Administrative support 50 

 
 
 

INTELLECTUAL PROPERTY 
All designs indicated by the drawings and plans created for use on this project are the intellectual property of 
Remenschneider Associates Inc.  No such designs or ideas shall be used by any other person, firm or 
corporation to advance the designs to the level of construction documents without written permission and 
procured release. 

 
If the above meets with your approval, please return a copy of the executed contract to confirm our agreement 
and initiate work on your project. 

 
 

Respectfully submitted, 

         
Kenneth J. Remenschneider, President      
 
 
 
 
                 
Authorization        Date 
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APPENDIX “B” 

 
 

INFORMATION AND SERVICES TO BE FURNISHED BY THE OWNER 
 
OWNER shall furnish CONSULTANT with the following: 
 

1. Guarantee access to enter upon public and private lands as required for CONSULTANT to 
perform work under this Agreement.  
 

2. Criteria for design and details for signs, signals, lighting, highway and structures such as 
grades, curves, sight distances, clearances, design loading, etc. 
 

3. Standard Specifications and standard drawings applicable to the Project. 
 

4. Plans of existing facilities within the limits of the project.  
 

5. Available traffic data and studies as well as perform or cause to perform the collection of 
traffic volume and classification counts for the determination of Average Daily Traffic and 
percentage of truck traffic. 
 

6. Necessary permit forms and permit processing, and payment of any permit applications 
fees, advertisements, etc. 
 

7. Necessary advertisements for public meeting(s), provide venue for public meeting(s), and 
cause for the compilation of written transcript if so required. 

 

8. Utility plans available to OWNER for utility facilities throughout the limits of the project. 
 

9. All legal services as may be required for the development of the project. 
 

10. Utility relocation design and plans for OWNER owned utilities. 
 

11. Sufficient quantities of all pertinent forms.    
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  APPENDIX "C" 
 

SCHEDULE 
 
 
No work under this Agreement shall be performed by the CONSULTANT until the CONSULTANT 
receives a written notice to proceed from the OWNER.  
 
All work by  the CONSULTANT under  this Agreement shall be completed and delivered  to  the 
OWNER and INDOT for review and approval in accordance with INDOT’s policies and procedures 
to allow letting during Fiscal Year 2019.    
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APPENDIX "D" 
 

COMPENSATION 
 

A.   Amount of Payment  
 
1.  The CONSULTANT  shall  receive as payment  for  the work performed under  this 
Agreement the total amount not to exceed $_219,400.00_ (Section A. 2. ‐ $193,900.00; 
Section A. 3. ‐ $21,500.00; and Section A. 4. ‐ $4,000.00), unless a supplement is executed 
by the parties that increases the maximum amount payable.  
 

  2.  The  CONSULTANT  shall  be  paid  for  the  following  work  performed  under  this 
Agreement on a lump sum basis in accordance with the following schedules: 

 

a.  Survey Data Collection and Route Survey  $   20,400.00 
b.  Path Design and Plan Preparation  $   75,500.00 
c.  Landscape Design and Construction Documents  $   37,000.00 
d.  Bridge Design and Plan Preparation  $   12,000.00 
e.  Utility Coordination (During Design Phase)  $   11,200.00 
f.  Environmental Document Preparation  $   21,400.00  
g.  Public Hearing Requirements / Public Information Meeting  $     5.800.00 
h.  Permit Application      $     5,600.00  
i.  Post Bid Services      $     5,000.00 
    Total Section A. 2.  $ 193,900.00 

 

  3.  The  CONSULTANT  shall  be  paid  for  the  following  work  performed  under  this 
Agreement on a unit price basis according to the following schedule: 

 

a.  Geotechnical Investigation & Pavement Design  $   21,500.00 
    Total Section A. 3.  $   21,500.00 

 

4.  If Utility Coordination services during the construction phase are requested, such 
services  shall  be  provided  on  an  hourly  basis.   An  estimated  amount  of  $4,000.00  is 
established for these services.   
 

The CONSULTANT shall not be paid for any services performed by OWNER or INDOT, or 
not required to develop this project.  

 

B.  Method of Payment 
 

1. The CONSULTANT may submit a maximum of one invoice per calendar month for work 
covered under this Agreement.  The invoices shall be submitted to: 

   

        City Engineer, City of Franklin 
70 E. Monroe Street 
Franklin, Indiana  46131 
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The invoices shall represent the value to the OWNER of the partially completed work as 
of the date of the invoice.  The CONSULTANT shall attach thereto a summary of each pay 
item  in  Section  A  of  this  Appendix  “D”,  including  percentage  complete  and  prior 
payments. 
 

2.  The OWNER, for and in consideration of the rendering of the engineering services 
provided for  in Section A. 2. of this Appendix "D”, agrees to pay to the CONSULTANT for 
rendering such services the fees established above in the following manner: 

 

    a.  For each pay item, and upon receipt of invoices from the CONSULTANT and 
the approval thereof by the OWNER, payments covering the work performed shall 
be due and payable to the CONSULTANT, such payments to be equal to an amount 
arrived at by multiplying the percentage of the specified work performed by the fee 
heretofore  set  forth.    From  the  partial  payment  thus  computed,  there  shall  be 
deducted all previous partial fee payments made to the CONSULTANT. 

 

    b.  Upon approval by the OWNER, after submittal of the completed work, a sum 
of money equal to the fees heretofore set forth, less the total of the amounts of the 
partial payments previously paid  to  the CONSULTANT under Section B. 2. of  this 
Appendix "D", shall be due and payable to the CONSULTANT.   

 

c.  An amount of $200 has been included in the fee shown for Section A. 2. h. 
to pay for anticipated fees for permit applications and NOI Advertisements that will 
be incurred by CONSULTANT.  Amounts incurred for permit fees, public notice fees, 
or other such expenses in excess of that amount will be invoiced to the OWNER at 
the actual cost plus a 10% mark‐up for task coordination and administrative efforts. 

   
3.  The services provided for in Section A. 3. of this Appendix “D” will be performed 
by other than the CONSULTANT and the costs shown are estimated.  The CONSULTANT 
will  submit  to OWNER  invoices  for  these  services,  the basis of which will be  the  actual 
number of units of work performed multiplied by the specific cost per unit.  The unit costs 
are estimated and the actual cost used will be the latest INDOT‐approved costs at the time 
the  services  are performed.    The OWNER  agrees  to  reimburse  to  the CONSULTANT  for 
rendering  such  services  the actual  invoice  for  the  services performed by other  than  the 
CONSULTANT, provided that each such invoice shall be subject to approval as reasonable by 
the OWNER prior to any reimbursement therefore. 

 

4.  The fees shown for Section A. 2.  i. and A. 4. will be eliminated from this scope of 
services  if  CONSULTANT  is  responsible  for  providing  inspection  services  during  the 
construction.  The fees for this effort would be included in the inspection contract. 
 

  5.  If the OWNER does not agree with the amount claimed by the CONSULTANT on an 
invoice voucher, it will send the CONSULTANT a letter by regular mail and list the differences 
between actual and claimed progress.  The letter will be sent to the CONSULTANT's address 
on page 5 of this Agreement or the CONSULTANT's last known address. 



CONSULTANT: CrossRoad Engineers
DATE: 5/20/2015

Overhead Percentage = 0.50
Task  -  Description Hourly Total Total

Rate Hours Costs
---------------------------------------------------------------- --------------- --------------------- --------------------- ----------------
A.  LITERATURE REVIEW
Field Director $60.00 2 $120.00

SUBTOTAL A $120.00

B.  RECONNAISSANCE SURVEY
Field Director $60.00 32 $1,920.00

SUBTOTAL B $1,920.00

C.  FIELD EXPENSES
Mileage/Gasoline $50.00
Photography  $10.00

SUBTOTAL C $60.00

D.  ANALYSIS AND REPORT PREPARATION  
Field Director $60.00 8 $480.00

SUBTOTAL D  $480.00
 
E.  REPORT PREPARATION EXPENSES
Photocopying $25.00
Project Supplies  $10.00
Report Mailing Expense $25.00
   
SUBTOTAL E $60.00

SUBTOTAL (A&B&C&D&E) $2,640.00
Net Fee (15 percent) $396.00
TOTAL COST $3,036.00

_________________________________________________________________ __________________
*To Authorize Work, Sign & Return to Archaeological Consultants of the Midwest, Inc. Date
Payment is due within 30 days of invoice date. 

PHASE Ia ARCHAEOLOGY LITERATURE REVIEW AND RECONNAISSANCE SURVEY
Franklin Gateways and Greenways

Jefferson Street Corridor

Archaeological Consultants of the Midwest, Inc.



CONSULTANT: CrossRoad Engineers
DATE: 5/20/2015

Overhead Percentage = 0.50
Task  -  Description Hourly Total Total

Rate Hours Costs
---------------------------------------------------------------- --------------- --------------------- --------------------- ----------------
A.  HISTORIC PROPERTIES SURVEY
Principal Investigator $75.00 12 $900.00

SUBTOTAL A $900.00

B.  BACKGROUND RESEARCH
Principal Investigator $75.00 8 $600.00

SUBTOTAL B $600.00

 
Principal Investigator $75.00 40 $3,000.00

SUBTOTAL C  $3,000.00
 
D.  REPORT PREPARATION EXPENSES
Photocopying $30.00
Project Supplies  $10.00
Report Mailing Expense $20.00
   
SUBTOTAL D $60.00

SUBTOTAL (A&B&C&D) $4,560.00
Net Fee (15 percent) $684.00
TOTAL COST $5,244.00

_________________________________________________________________ __________________
*To Authorize Work, Sign & Return to Archaeological Consultants of the Midwest, Inc. Date
Payment is due within 30 days of invoice date. 

C.  CONSULTING PARTIES PREPARATION AND REPORT PROCESSING

Historic Properties Survey and Section 106 Process
Franklin Greenway Trail Project

Jefferson Street Corridor

Archaeological Consultants of the Midwest, Inc.



 
May 28, 2015 
 
 
Mark A. Beck, P.E. 
CrossRoad Engineers, P.C. 
3417 South Sherman Drive 
Beech Grove, IN 46107 
 
 Re: Proposal for Professional Services: 
  Geotechnical Evaluation and Pavement Design 
  Jefferson Street Corridor Trail 
  Franklin, Johnson County, Indiana 
  EEI Proposal No. P1-15-376.1 
 
Dear Mr. Beck: 
 
In response to your correspondence on May 8 and 26, 2015, Earth Exploration, Inc. (EEI) is 
pleased to submit the following revised proposal to perform a geotechnical evaluation and 
pavement design services for the referenced project. To summarize, the following proposal 
includes a brief description of our understanding of the project's requirements, a discussion of 
our approach to addressing these items, a schedule, and an estimate of our fees. 
 
 PROJECT DESCRIPTION 
 
We understand that representatives of the city of Franklin, in assistance with federal funds, are 
planning to construct a multi-use trail along West Jefferson Street. Based on the information 
provided, the construction is proposed to begin on the east side of the intersection with 
Westview Drive (SR 44) and extend east nearly 4,000 ft. The construction is anticipated to 
include an asphaltic concrete trail on the south side of the roadway and a concrete sidewalk on 
the north side. As part of the project, a new single-span bridge is also proposed over a creek 
located just east of Tracy Miles Road. In addition, several monuments ranging from 3½ to 10 ft 
in height are proposed, and earth cuts and fills associated with the construction are not 
anticipated to be significant. Moreover, we understand that considering is being given to mill 
and overlay of the existing pavement along Westview Drive as part of the project. At this time, 
additional details of the proposed improvements such as loads, grade changes, traffic and 
construction schedule are not known. 
 
 PURPOSE AND SCOPE OF SERVICES 
 
The purpose of our services will be to provide a geotechnical evaluation of the subsurface 
conditions and assess the impacts of these conditions on the proposed construction. Based on 
our review of publicly-available geologic information and experience in the area, the 
subsurface conditions within the depth of interest are anticipated to consist of moderate 
plasticity cohesive soils overlying lower-plasticity cohesive soil (glacial till) with sand seams. 
Considering these factors and Indiana Department of Transportation guidelines, the scope of 
services for this project will include: 
 

1. Performing two structure borings to a depth of about 70 ft each, three to a depth of  
15 ft each at the taller monuments, and up to two borings along the trail to a depth of 
7½ ft each using ATV-mounted equipment. The actual location and depths of the 
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borings will be dependent on the observed conditions and forthcoming plans. The 
borings will be advanced using 3¼-in. I.D. hollow stem augers (AASHTO T 203) with 
split-spoon samples (i.e., using Standard Penetration Test procedures [AASHTO 
T 206]) obtained at 2½-ft intervals to a depth of 15 to 20 ft and at 5-ft intervals 
thereafter. The borings will be backfilled at the completion of the field work with auger 
cuttings and a bentonite chip plug at the surface. EEI will locate the test borings using 
measurements from existing site features shown on plans to be provided by you. 
Furthermore, we will contact Indiana 811 to arrange an underground utility line location 
check; 

 
2. Performing appropriate laboratory tests including visual soil classification, hand 

penetrometer readings, moisture content, pH determinations, sulfate content, grain size 
analysis, unconfined compression, and Atterberg limit determinations; 

 
3. Preparing a technical report which will include a summary of our findings and 

recommendations for geotechnical considerations regarding: 
 

a. Bridge structure foundations including recommendations for type(s), depths, 
and estimated resistances; 

 
b. Pavement design parameters for your consideration of INDOT’s typical sections 

for trails; 
 

c. Subgrade preparation and improvement; 
 

d. Fill placement and compaction; 
 

e. Appropriate design parameters related to the preferred foundation for the 
monuments; 

 
f. Potential construction problems due to the subsurface conditions encountered 

(e.g., soft subgrade difficulties, dewatering, etc.); 
 

4. Pavement design with considerations for mill and overlay of the existing asphaltic 
concrete pavement. We will also obtain four pavement cores, perform dynamic cone 
penetrometer testing in the cored holes and make a site visit to document any existing 
pavement distress for information necessary for analysis of an overlay. Our analyses 
will be performed using the MEPDG approach (AASHTOWare PavementME) in 
accordance with Ch. 304 of the INDOT Design Manual and applicable memoranda. The 
analysis will be made using only HMA for the overlay along with patching tables if 
necessary; and 
 

5. Performing a geotechnical review of the final check prints. 
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 SCHEDULE 
 
We are typically able to mobilize to the site within one to two weeks of notice to proceed and 
coordination of our field activities with underground utility owners and the city. The field work 
will require two to three days to complete. After the field work is completed, the laboratory 
testing will take approximately three to four weeks. We anticipate submitting a draft 
geotechnical report within two weeks after the laboratory work is completed. 

 
COST 

 
We propose to provide our services on a time-and-expense basis in accordance with the unit rates 
provided in the attached Cost Estimate. With that, we estimate the cost for completing the 
geotechnical services to be up to $16,970. Please recognize that the total fee is approximate 
because it is based on estimated quantities. Our fee includes the use of an ATV and borings 
being performed off of the roadway assuming that the city owns or has right of entry to 
properties where the trail will be located. If borings are moved to the roadway, then a truck-
mounted rig will be used with flagmen for traffic control. If any significant variations develop 
during the course of our evaluation, we will advise you so that our efforts can be effectively 
directed.  
 
For the scope discussed above, we propose to provide an HMA overlay design for a lump sum 
fee of $4,500. We will notify you of any services performed beyond the scope identified above 
as a result of an INDOT change in policy. We will prepare the design to be submitted through 
ERMS, and we will coordinate with INDOT through the review process. We understand this 
may require additional analyses pending their comments.  

 
CLOSURE 

 
Thank you for the continued business. We anticipate that you will prepare an agreement 
outlining the terms and conditions. We look forward to providing our services on this project. 
Should you have any questions about this information, please feel free to contact us. 
  
Sincerely, 
 
EARTH EXPLORATION, INC. 
 
 
 
Richard D. Olson, P.E. 
President 
 
 
 
Michael S. Wigger, P.E. 
Vice President 
 
Enclosure: Cost Estimate  



Unit Price Total

1. Mobilization and Field Coordination

a.  SPT Rig 1 ea $240.00 $240.00

b.  CPT ea $405.00

c.  Field and utility coordination 1 LS $700.00 $700.00

d.  Field coordination with property owners

     i.    1 - 10 1 LS $280.00 $280.00

     ii.   11 - 25 LS $460.00

     iii.  Over 25 LS $640.00

e.  Mileage 70 mi $3.15 $220.50

2. Truck mounted borings with split spoon sampling ft $17.10

3. Truck mounted borings with drilling fluid ft $17.00

4. Truck mounted core drilling ft $35.40

5. Truck mounted borings
a. Truck mounted borings through bedrock or boulders or
concrete pavement ft $35.00

b. Bridge deck coring and restoration ea $310.00

6. Cone penetrometer testing

a.  Set up ea $68.00

b.  Subsurface profiling ft $11.00

c.  Profiling with pore pressure measurement

     i.   Piezometric Saturation ea $85.30

     ii . Penetration ft $13.15

     iii. Pore water dissipation test hr $175.00

     iv. Hydraulic conductivity and consolidation ea $65.00

d.  Profiling with Shearwave Velocity Measurement ft $14.50

e.  Sample ea $21.00

7. Hand or truck soundings 30 ft $11.00 $330.00

8. Hand auger drilling ft $11.50

9. Skid mounted borings with split spoon sampling 200 ft $27.25 $5,450.00

10. Skid mounted borings using drilling fluid ft $27.50

11. Skid mounted core drilling ft $39.00

12. Skid mounted boring through bedrock or boulders ft $41.00

13. Skid mounted soundings ft $15.60

14. Skid Mounted Cone Penetrometer Testing (CPT)

Cost Estimate

Unit

Jefferson Street Corridor Trail

Franklin, Johnson County, Indiana

GEOTECHNICAL FIELD



Unit Price TotalUnit

a.  Set up ea $102.00

b.  Subsurface profiling ft $17.00

c.  Profiling with pore pressure measurement

     i.  Piezometric Saturation ea $130.00

     ii.  Penetration ft $20.00

  iii.  Pore Water Dissipation Test hr $260.00

  iv.  Hydraulic Conductivity and Consolidation ea $79.00

d.  Profiling with Shearwave Velocity Measurement ft $22.00

e.  Sample ea $33.00

15. Furnishing of a boat               Actual Cost

16. Barge set-up expenses

a.  Navigable water

     i.   Barge set-up ea $5,200.00

     ii.  Rental of support equipment and/or boat               Actual Cost

     iii.  Drill rig down time hr $132.00

b.  Non-navigable water barge set-up ea $4,500.00

17. Additional disassembly and reassembly

a.  Navigable water ea $1,900.00

b.  Non-navigable water ea $1,700.00

18. Barge mounted borings with split spoon sampling ft $29.75

19. Barge mounted core drilling ft $40.25

20. Barge mounted boring through bedrock or boulders ft $44.50

21. Barge mounted soundings ft $17.60

22. Casing through water ft $7.75

23. Uncased sounding through water ft $5.00

24. Set up for borings and machine soundings

a.  Borings and machine soundings less than 20 ft deep 5 ea $64.00 $320.00

b. Rock core borings ea $110.00

25. Additional 2-in. split spoon sampling 4 ea $19.00 $76.00

26. 3-in. split spoon samples ea $21.00

27. 3-in. Shelby tube samples ea $57.00

28. Bag samples

a.  300-lb sample ea $105.00

b.  25-lb sample ea $46.00

c 5-lb sample ea $40.00

29. Field vane shear test ea $102.00

30. 4½-in. cased hole ft $11.30

31. Installation of Geotechnical Instruments



Unit Price TotalUnit

a. Inclinometer casing installation ft $13.40

b. Piezometer installation up to 25 ft below surface ea $230.00

c. Piezometer installation deeper than 25 ft below surface ea $260.00

d. Metal protective outer cover for inclinometer and piezometer ea $113.00

    casings

32. Geotechnical engineer 8 hr $105.00 $840.00

33. Railroad expenses

34. Twenty-four hour water levels

a.  Field measurements per borehole 7 ea $34.75 $243.25

b.  PVC slotted pipe ft $5.30

35. Special borehole backfilling

a.  0 to 30 ft

     i.    SPT 5 ea $97.00 $485.00

     ii .  CPT ea $43.00

b.  More than 30 ft

     i.    SPT 80 ft $6.00 $480.00

     ii .  CPT ea $1.75

c.  Pavement restoration 4 ea $52.00 $208.00

36. Dozer rental               Actual Cost

37. Traffic control

a.  Flag crew day $550.00

b.  Equipment Rental               Actual Cost

c.  Flag crew with equipment 1 day $665.00 $665.00

38. Centerline surveying Invoice Cost

$10,537.75

39. Sieve analysis for soils 4 ea $44.00 $176.00

40. Hydrometer analysis 4 ea $50.50 $202.00

41. Sieve analysis for Aggregates

a.  Analysis by Washing (AASHTO T-11) ea $70.00

b.  Analysis by Using (AASHTO T-27) ea $125.00

42. Liquid limit 4 ea $31.00 $124.00

43. Plastic limit & plasticity index 4 ea $22.50 $90.00

44. Liquid Limit Ratio ea $70.00

45. pH test 4 ea $13.80 $55.20

46. Loss on Ignition Test

a.  Loss on Ignition Test (Conventional) ea $22.00

b.  Loss on Ignition Test (Sequential) ea $50.00

Actual Cost

GEOTECHNICAL LABORATORY

Subtotal (Geotechnical Field)



Unit Price TotalUnit

47. Moisture Content Tests

a.  Moisture Content Test (Conventional) 45 ea $6.00 $270.00

b.  Moisture Content Test (Microwave) ea $12.00

48. Expansion Index of Soils ea $240.00

49. Specific Gravity Test ea $32.50

50. Unit weight determination ea $16.15

51. Hydraulic Conductivity Test

a.  Constant Head ea $210.00

b.  Falling Head ea $260.00

52. a.  Unconfined Compression Test 6 ea $42.00 $252.00

b.  Remolding of soil samples with chemical admixtures in

     chemical soil modification/stabilization 

     (3 samples is equal to 1 unit) ea $105.00

c.  Point Load Strength Index of Rock ea $40.00

53. Compressive Strength and Elastic Moduli of Intact Rock

a.  Compressive Strength of Intact Rock ea $100.00

b.  Elastic Moduli of Intact Rock ea $400.00

54. Consolidation Test ea $410.00

55. Triaxial test

a.  Unconsolidated - Undrained (UU) ea $320.00

b.  Consolidated - Undrained (CU) ea $475.00

c.  Consolidated - Drained (CD) ea $650.00

d.  Pore Pressure measurement with a. or b.

    and use of back pressure for saturation ea $230.00

56. Direct Shear Test ea $550.00

57. Moisture-Density Relationship Test

a.  Standard Proctor ea $128.00

b.  Modified Proctor ea $140.00

58. Soil Support Testing

a.  California Bearing Ratio Test ea $490.00

b.  Subgrade Resilient Modulus ea $460.00

59. Collapse Potential Evaluation Test

a.  Silty Soil (Loess) ea $352.00

b.  Cohesive or Expansive Soils ea $420.00

60. Water Soluble Sulfate Test 3 ea $100.00 $300.00

61. Water Soluble Chloride Test ea $100.00

62. Soil Resistivity Test ea $125.00

63. a.  Slake Durability Index Test ea $120.00



Unit Price TotalUnit

b.  Jar Slake Test ea $12.00

$1,469.20

64. Geotechnical profile and related work

a.  Without soil subgrade drawings

            First mile LS $1,100.00

            Each additional mile mi $500.00

b.  With soil subgrade drawings

            First mile LS $1,300.00

            Each additional mile mi $570.00

c.  Soil subgrade drawings (only)

            First mile LS $335.00

            Each additional mile mi $210.00

65. Geotechnical report

a.  Without soil subgrade investigation

            First mile 1 LS $1,510.00 $1,510.00

            Each additional mile mi $650.00

b.  With soil subgrade investigation

            First mile LS $1,775.00

            Each additional mile mi $740.00

c.  Soil subgrade investigation (only)

            First mile LS $550.00

            Each additional mile mi $340.00

66.
Settlement analysis and recommendations for
embankment

a.  Proposed embankment ea $470.00

b.  Proposed and existing embankment ea $520.00

67. Ground modification design ea $1,375.00

68. Slope stability analysis

a.  C, Ø or C & Ø analysis ea $735.00

b.  Corrective measures ea $735.00

c.  Stage construction corrective method ea $1,275.00

69. Bridge foundation analysis and recommendations

a.  Shallow foundation 1 ea $450.00 $450.00

b.  Deep foundation

    i.  Deep foundation analyses 2 ea $800.00 $1,600.00

    ii. Wave equation analyses ea $310.00

    iii.  Liquefaction analysis ea $250.00

    iv.  Group - 3D analysis ea $400.00

GEOTECHNICAL ENGINEERING

Subtotal (Geotechnical Laboratory)



Unit Price TotalUnit

c.  Settlement analysis for bridge pier foundation

    i.   Bridge pier ea $360.00

    ii.  Embankment plus pier ea $400.00

    iii.  Embankment plus pier plus all other loads ea $460.00

d.  Foundation on bedrock ea $350.00

70. Retaining structure analysis recommendations

a.  Conventional retaining structures and other types such

    as MSE Walls and Bin walls

    i.   Shallow foundation ea $820.00

    ii.  Deep foundation ea $1,080.00

    iii.  Settlement analysis for retaining wall foundation ea $350.00

b.  Pile retaining structure analysis and recommendations

    i.   Free standing structure ea $950.00

    ii.  Retaining structure with tie-back system ea $1,380.00

c.  Drilled-in-pier retaining structure analysis

    i.   Free standing structure ea $975.00

    ii.  Retaining structure with tie-back system ea $1,400.00

d.  Soil nailing wall analysis ea $940.00

71. Seepage analysis ea $1,320.00

72. Deep dynamic compaction analysis ea $1,330.00

$3,560.00

73. Mobilization of testing equipment LS $150.00

74. a.  Monitoring geotechnical instrumentation hr $70.00

b.  Filed Inspector hr $70.00

75. Integrity testing

76. Field Compaction Testing

a.  Dynamic Cone Penetration Test (DCPT) hr $70.00

b.  Light Weight Deflectometer Test (LWD) hr $70.00

77. Dynamic pile analysis ea $975.00

78. Static load test ea $975.00

79. Dynamic pile load test Actual Cost

80. CAPWAP-C analysis ea $450.00

81. Final construction inspection report ea $875.00

82. a.  Surface test/Pier or foundation Actual Cost

b. Borehole test/Pier or foundation Actual Cost

CONSTRUCTION INSPECTION AND MONITORING

FOUNDATION EVALUATION BY NON-DESTRUCTIVE METHODS

Subtotal (Geotechnical Engineering)

Subtotal (Construction Inspection and Monitoring)

Actual Cost



Unit Price TotalUnit

83. Geophysical Investigations

GEOTECHNICAL PROJECT MANAGEMENT

84. Project Management

a.  Project Coordination mi $1,600.00

b.  Project Website LS $3,100.00

85. Geotechnical Review

a.  Structure Report ea $310.00

b.  Roadway Report mi $260.00

1. Mobilization of coring equipment 1 LS $200.00 $200.00

2. Mobilization mileage for coring equipment 70 mi $1.70 $119.00

3. Pavement core (partial depth) ea $120.00

4. Pavement core (full depth) 4 ea $180.00 $720.00

5. Sub-base sample ea $59.00

6. Cement concrete pavement core density determination ea $31.00

7. Cement concrete core compressive strength test ea $30.00

8. Bituminous extraction test ea $80.00

9. Sieve analysis of extracted aggregate test ea $53.50

10. Recovery of asphalt from solution by Abson method ea $315.00

11. Theoretical maximum specific gravity test ea $67.00

12. Bulk specific gravity test ea $29.00

13. Air voids calculation ea $27.00

14. Core report for partial depth core ea $32.00

15. Core report for full depth core 4 ea $40.00 $160.00

16. Pavement analysis and report ea $730.00

16. Dynamic cone penetrometer testing 4 ea $50.00 $200.00

$1,399.00

          Geotechnical Field

          Geotechnical Laboratory

          Geotechnical Engineering

          Construction Inspection and Monitoring

          Pavement Investigation

Estimated Total $16,965.95

$1,399.00

$3,560.00

$1,469.20

Subtotal (Pavement Investigation)

$10,537.75

Summary of Fees

PAVEMENT INVESTIGATION

GEOPHYSICAL INVESTIGATION

Invoice Cost


