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The Planning Workshop, Inc. 			   Communication + Education = Effective Planning

 

June 1, 2012

Krista Linke, Director of Planning & Economic Development 
City of Franklin
70 E. Monroe Street, 3rd Floor 
Franklin, Indiana 46131

Re:	 Comprehensive Plan Update

Dear Krista:

Are you excited about Franklin’s future?  I know I am!  It is my pleasure to submit this proposal in response to your 
Comprehensive Plan Update Request for Proposals.  During our meeting last week, it was apparent to me that 
Franklin is ready to plan an outstanding future, and I would really like to be part of your journey.

My firm, The Planning Workshop, Inc. specializes in providing expert communication and educational services 
coupled with local planning.  As you can see from the motto on my letterhead, I believe that the most effective 
planning happens when there is good communication and education as part of the process.  I work really hard 
to make sure that throughout the planning process we reach out to the whole community.  When that happens, 
everyone becomes a stakeholder and the resulting plan is embraced by the community.  I also incorporate training 
into the planning process, so that we can have the information we need to make informed decisions.

I have been a planner for over 25 years, and one thing that I have learned from being in both the private sector 
and the public sector, is that a successful planning process should be started with implementation in mind.  
Implementation is a big part of all my plans, and I believe that is why every one of the 20 comprehensive plans I have 
worked on has been adopted. 

For the plan to be a success, it must be a team effort.  That team includes City of Franklin officials and staff, the 
citizens of your community and The Planning Workshop Team, your consultants.  I have assembled a talented 
multi-disciplinary group of consultants that can offer the City seasoned expertise, realistic alternatives and creative 
solutions as you update your plan.  Your City is already familiar with CrossRoad Engineers PC and Remenschneider 
Associates, Inc.    I have known Ken Remenschneider, since we were in college. Ken’s firm does an excellent job 
helping us all visualize future possibilities.    CrossRoad Engineers and Remenschneider Associates both bring 
their working knowledge of your community to our team. CrossRoad Engineers will be available to assist with 
infrastructure and transportation issues related to the plan and we look forward to involving Franklin’s new engineer 
into the process when that position is filled.   My experience has proven that the most successful comprehensive 
planning efforts occur when local government staff works closely with the consulting team.   The Planning Workshop 
Team is prepared to assist your City in achieving this goal.



In addition to reaching the desired outcomes stated in the RFP, we believe your comprehensive plan should be a 
tool to help Franklin accomplish other great things. Your updated comprehensive plan can play an important role 
in economic and community development.  In addition, The Planning Workshop Team believes that Franklin’s new 
plan should be crafted in a fashion to support and augment funding opportunities, like Indiana’s Stellar Communities 
Program.  The issues addressed in your comprehensive plan can also become a common focus for agencies and 
organizations, prompting new interactions and efforts.  There are many other possibilities that will be explored as we 
proceed with your Comprehensive Planning process.

Thank you for the chance to submit The Planning Workshop Team’s qualifications.  I look forward to working with 
you.  

Very truly yours,

K.K. Gerhart-Fritz, AICP



Comprehensive Plan Update
Franklin, Indiana

The Planning Workshop Team
Statement of Qualifications
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Team - Introduction

TEAM CONSULTANTS

The Planning Workshop, Inc.
7829 Wawasee Court
Indianapolis, IN 46250
p: 317.501.1988

The Planning Workshop was founded in response to requests from communities for help.  Our client communities 
realized that they needed help in improving their planning activities, and turned to K.K. Gerhart-Fritz for assistance.  
Our name, The Planning Workshop, was chosen because it demonstrates that planning is a hands-on, participatory 
process. 

The firm’s motto is Communication + Education = Effective Planning.  

The Planning Workshop provides consulting services, including planning, ordinance development, training 
(education) and facilitation (communication).

Communication
The Planning Workshop believes that true communication is a two-way process.  We provide a full range of public 
involvement services for local government and other organizations.  Services available include:
	 • Public participation plans
	 • Meeting facilitation
	 • Visioning retreats
	 • Workshops and charrettes

Education
The Planning Workshop believes that education is a life-long process and that education is necessary for informed 
decision-making.  Education is a part of all our planning projects.  We provide a full range of customized on-site 
training services for local government and other organizations.  Services available include plan commission and 
board of zoning appeals training, and citizen planning courses. The programs are customized to meet the unique 
needs of each community. Past topics have included Comprehensive Planning, Ethics, Running a Public Meeting and 
Implementation.

Effective Planning
The Planning Workshop works to ensure that an optimum planning process takes place, because we believe that 
the process is just as important as the final product (the plan).  Many of our plans have been the catalyst for new 
community partnerships. It is also important to note that all of The Planning Workshop’s plans have been adopted by 
the local government client, an extremely unusual but positive endorsement for our firm’s work. 

01.01
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Team - Introduction & Personnel

            Staff member                                                     Project Role                                                 Contact               

K.K. Gerhart-Fritz, AICP (TPW)

Ken Remenschneider, CLARB (RAI)  

Brandon Schreeg, RLA (RAI)

Kelsey Behl, ASLA (RAI)

Trent Newport, PE (CRE)

Principal in Charge

Principal in Charge

Production Manager

Design/Production

Transportation Engineer

317.501.1988

317.955.9960  

317.955.9960

317.955.9960

317.780.1555

CrossRoad Engineers, PC
3417 Sherman Drive
Beech Grove, IN 46107
p: 317.780.1555

CrossRoad Engineers is a civil engineering firm founded 17 years ago.  All of our owners are professional engineers 
and/or land surveyors and the focus of our practice is transportation and municipal projects.  Not only are all of our 
owners registered professionals in the State of Indiana, they are actively involved leading projects.  We have received 
numerous commendations from clients would appreciate the opportunity to present them to you.  In our 17-year 
history, only three full-time employees have decided to leave our firm and work for a competitor.  To our clients, this 
means that there is consistency throughout their project’s development without lost time to bring “new people” up 
to speed.  The size of our staff has steadily increased since our inception.  We have 15 graduate engineers on staff.  In 
total, we have 34 in-house, technical staff members that provide engineering and surveying services.  It is important 
to note that our entire staff is technical and each one can “wear more than one hat.”  

Remenschneider Associates, Inc. 
212 W. 10th Street, Suite B435
Indianapolis, IN 46202
p: 317.955.9960  

Remenschneider Associates is an urban planning and landscape architecture firm providing creative design solutions 
to private and public land development challenges, while utilizing strategies that target sustainable economic 
development.  The firm performs its’ work with respect and concern for our clients’ needs, our employees well being 
and the environment within which we live. 

Remenschneider Associates is a planning and landscape architectural firm founded in 1989 focused on providing 
design services to the private and public sectors primarily within central Indiana. Completed projects include master 
planning for municipal parks, office parks, residential subdivisions, wildlife habitat and mixed use developments; 
urban design and redevelopment plans for a wide range of commercial, institutional and residential clients. 

‘Opportunity Planning’ is a signature service the firm offers to deliver design solutions for a wide variety of clients. 
Land development and site improvement plans are prepared for environmentally responsible performance while 
demonstrating unrealized opportunities inherent within clients’ properties.
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The Planning Workshop Team
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Expertise 

02.01

The Planning Workshop was founded in 2002 while founder and firm president K.K. Gerhart-Fritz was 
teaching full-time in the College of Architecture & Planning at Ball State University.  Indiana communities 
were looking for a small firm that could provide personal attention and proven success to guide them in their 
local government planning efforts.  

Offering both creative and practical solutions, while paying close attention to clients, The Planning Workshop 
quickly became so successful that K.K. was able to leave her full-time teaching job and concentrate on her 
planning consulting work. The firm was incorporated in 2009. The Planning Workshop is currently applying 
for WBE designation.

Our Clients
Almost all of The Planning Workshop’s clients are repeat clients, which speaks volumes about the 
quality of our work and client satisfaction.  The Planning Workshop has chosen to work exclusively with 
local governments and non-profits in Indiana.  Whether working alone or as a subcontractor to a larger 
architecture or engineering firm, Indiana’s associations, cities, towns and counties know they can count on 
our firm’s quality efforts and attention to detail, to help them through the sometimes controversial planning 
and/or public input process. 

Our Projects
The Planning Workshop works to ensure that an optimum planning process takes place, because we believe 
that the process is just as important as the final product (plan).  Our final products are always ready to 
implement and all of our plans and ordinances have been adopted, which is unusual in the planning field. We 
offer a variety of planning services to local communities, including:
	 •   Comprehensive planning 
	 •   Training for local officials
	 •   Specialty plans: parks, neighborhoods, downtowns, corridors
	 •   Subdivision control and zoning ordinance development
	 •   Public input coordination 

Ourselves
K.K. Gerhart-Fritz, who also serves as President of the firm, owns The Planning Workshop, Inc.  She has over 
25 years of local government planning experience, with almost half of that experience as a public sector 
employee, so she has a first-hand understanding of how government works.  She is a nationally known 
speaker and planning educator, who has won numerous awards for her work, including Indiana’s esteemed 
Planning Sagamore Award.  

Comprehensive Planning Experience

The Planning Workshop, Inc.

Avon, IN
Blackford County, IN
Boone County, IN
Brownsburg, IN
Columbus, IN
Dallas, TX
Danville, IN
Greenfield, IN

Greenwood, IN
Hendricks County, IN
Henry County, IN
Hope, IN
Jackson County, IN
Martinsville, IN
Mooresville, IN
Morgan County, IN

Muncie-Delaware County, IN
New Albany, IN
Owen County, IN
Putnam County, IN
Shelby County, IN
Spencer, IN
Winfield, IN
Zionsville, IN
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Project Experience                                                     The Planning Workshop, Inc.

Comprehensive Plan - Avon, Indiana

Comprehensive Plan - Hope, Indiana

Thoroughfare Plan - Danville, Indiana

Comprehensive Plan - Winfield, Indiana

Avon, Indiana has more than doubled in population since it was incorporated in 1995.  The Town decided it was important to 
update their comprehensive plan in time for their 10th anniversary, and set a deadline for completion by the end of 2005. Not 
surprisingly, managing growth was at the forefront of the community’s concerns.  This fast-track plan contains designated priority 
growth areas and growth management policies, as well as an extensive implementation section. 

K.K. is part of a team hired to help Hope, Indiana plan for 
their future. This historic town is often over-shadowed by 
neighboring city, Columbus, but has its own unique character 
to offer. She has assisted them with updating their town’s 
vision, which “is to offer HOPE and opportunity for all people 
to prosper through our quality of life, our small town charm 
and reverence of our heritage.” With these ideals as the 
basis of their comprehensive plan, community character gets 
equal weight with the more traditional development and 
infrastructure issues. 

As a small town that is part of the Indianapolis region and part 
of the Indianapolis Metropolitan Planning Organization, Danville 
needed to update their 1996 thoroughfare plan to not only get 
more consideration for funding, but also to reflect changes in 
transportation attitudes and practices over the past 15 years.  
Local officials once again selected Ms. Gerhart-Fritz to assist 
them. The adopted plan reflects new priorities from citizens, 
including a whole new section on alternative transportation 
(e.g., bus, bicycle and pedestrian modes of travel). Danville 
has recently hired K.K. for another project, illustrating their 
satisfaction with this plan.   

Winfield was founded in 1993, but by 2000, the Census Bureau 
named the Lake County town as the fastest growing community in 
Indiana, a title they kept through 2005. Because of the tremendous 
development pressure Winfield faced, they asked Ms. Gerhart-Fritz to 
assist them in updating their comprehensive plan, while also helping 
them create a sense of community.  The planning process included a 
very successful citizen survey (24 % response rate) that helped set the 
direction for Winfield’s future.  The plan, which includes development 
recommendations, also laid the foundation for other follow-up 
tasks, including creation of an annexation plan, and development of 
transportation and park master plans.
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Comprehensive Plan - Hendricks County, Indiana

Comprehensive Plan Amendments - Zionsville, Indiana

Citizen Planning Academy - Columbus, Indiana

Old Town Survey & Neighborhood Forums - Noblesville, Indiana

Hendricks County, Indiana is a historically rural county facing 
rapid urbanization.  After a nation-wide search, the Area Plan 
Commission hired a team that included K.K. Gerhart-Fritz to assist 
in updating their comprehensive plan.  County officials asked for a 
creative plan that would incorporate sustainable growth principles 
and have meaningful public input.  Ms. Gerhart-Fritz took charge 
of public input, facilitating focus groups, public workshops and 
steering committee activity, including educational components 
in all, so that the participants could make informed decisions 
regarding the plan. This plan won an Indiana Chapter, American 
Planning Association Award.

Prior to their hiring of full-time planning staff, Ms. Gerhart-Fritz, served as 
Zionsville’s consulting planner. As such, she was charged with preparing 
all comprehensive plan amendments for the adopted plan.  These 
comprehensive plan amendments covered all of the areas annexed 
into the town and delineated the proposed future land use for each 
annexation. Ms. Gerhart-Fritz also created the plan for Zionsville’s first 
Tax Increment Finance District, while also assisting with changes to local 
zoning.

After several years of success with the plan commission and board of 
zoning appeals training program in Columbus, staff asked The Planning 
Workshop to expand the training to offer a series of classes for citizens.  
This innovative and fun program was a great success, winning high 
marks from participants, who ranged from high school students to senior 
citizens, and an award from the Indiana Planning Association.  

Noblesville officials asked The Planning Workshop to conduct a survey of 
residents and property owners in the Old Town Neighborhood to find out 
their opinions on existing land use policy for the area, and K.K. achieved a 
70% response rate.  Phase II of the project was a series of neighborhood 
forums regarding architectural standards.  Each forum began with a short 
illustrated presentation about the topic, a time for discussion, and then 
stakeholders completed surveys indicating their preferences. Results were 
used to help the city continue efforts to protect the historic neighborhood.

STUDY 
AREA

Project Experience                                                     The Planning Workshop, Inc.
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Pennsy Trail & Carrol RD Corridor Study - Cumberland, Indiana

Planning Official Training Series - Westfield, Indiana

Corridor Protection Study Committee - Danville, Indiana

Cumberland, Indiana, a community on Indianapolis’s East side would like 
to see more development and redevelopment, but is concerned that they 
will lose their small town charm in the process. During the construction of 
a new 3-mile stretch of the Pennsy Trail, the newly formed Redevelopment 
Commission asked The Planning Workshop to create a plan for the corridor. 
The firm set up a booth at Cumberland’s annual Arts goes to Market 
Festival to gather public input from hundreds of attendees. The resulting 
plan introduces a village area, redevelopment of commercial to be more 
pedestrian-friendly, a trailhead park and a new Farmers Market area in a 
historic structure.   

As the Town of Westfield became the City of Westfield, they 
experienced some growing pains. Local officials hired The 
Planning Workshop to design and present a series of continuing 
education sessions for the plan commission, board of zoning 
appeals, and city council and mayor. The groups all discussed 
strategic planning, with a special emphasis for the city council’s 
session, which resulted in a “punch list” for them to address as 
strategic planning and policy issues. 

As a small town that is part of the Indianapolis region, Danville 
faces the same development pressures that happen in a larger 
city. One way the Town has addressed this is by forming a 
study committee made up of local officials, residents and 
businesspersons, which K.K. has facilitated.  This approach 
worked well with the Corridor Protection Overlay District. The 
committee made recommendations for changes to process, 
policy and regulations. KK also developed an educational 
outreach program for the town.  

POLICY 
PROBLEMS

 - Unclear policies 
cause confusion

 - Unknown policies 
aren’t used

Stakeholder Interviews- Indianapolis MPO
As part of the initial phase of the NE Corridor Transit Alternatives Analysis and Draft EIS, K.K. conducted a series of interviews 
with 25 stakeholders identified by IndyGo, CIRTA and the MPO.   She summarized the results, which have been used to support 
subsequent outreach activities. 

Project Experience                                                     The Planning Workshop, Inc.
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City of Franklin, Indiana
Farmers Market / Public Parking Concept July 2011

URBAN SQUARE & 
VEHICULAR DROP-OFF

MIXED USE: 
HOUSING & RETAIL

FARMERS MARKET OPEN AIR PAVILION

SHADE TREES

STREET LIGHTS WITH 
EVENT BANNERS

AMPHITHEATER

LANDSCAPEPERMEABLE PAVER PARKING LOT PARKING

02.05

Redevelopment Study - Franklin, Indiana

Expand amenities and attractions within Franklin

Preserve and protect the city’s architectural heritage 
and historic fabric with development guidelines

Promote private investment and appropriate 
development activities

Redevelopment Study Goals:

Promote pedestrian 
connectivity and alternative 
transportation options

Incorporate integrated storm 
water management through 
the use of green infrastructure

Address long-standing 
floodplain issues within the 
Southwest downtown quadrant

Improve streetscapes with sustainable practices such as:

     Permeable Pavers

     Curb Bump-outs and Planting Strips that 
     incorporate filtration 

     Rain Gardens 

Benefits:
     Improves water quality before storm water reaches our 
     streams and rivers; capturing sediment and pollutants

     Reduces volume in combined sewers, therefore 
     reducing the frequency of overflows
     
     Aesthetically pleasing

Green Street Photos from Portland, OR.  www.portlandonline.com

Green Streets practices utilized in multiple projects to handle 
storm water runoff from streets and parking areas.

Project Experience                                               Remenschneider Associates, Inc.
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AMPHITHEATER

STREET LIGHTING WITH 
EVENT BANNERS

MIXED USE: HOUSING & RETAIL

STREET TREES

ON-STREET PARKING WITH 
PERMEABLE PAVERS

CROSSWALK WITH 
DECORATIVE PAVING 

STREET LEVEL / SIDEWALK 
OUTDOOR DINING

BIKE RACK

Jackson Street

CURB BUMP-OUT WITH LANDSCAPE

City of Franklin, Indiana
South Jackson Street Concept

Streetscape Design - Franklin, Indiana

Wayfinding 

Efficient Street Lighting compatible with Historic Context

Street Appurtenances & Accent Paving 

Street Trees & Landscaped areas

Features:

Create a Safer, more Enjoyable pedestrian environment 
downtown 

Increase Pedestrian Traffic to Support Local Businesses

Improved Quality of Life 

Goals:

Mixed Use Development
Carmel, Indiana

Integrating the Guilford Road corridor’s Multi‐use 
Greenway in conjunction with...

Retail tenants outdoor seating terraces

City’s requirements for buildings to front the street

02.06

This mixed use commercial office and retail neighborhood service 
center was developed under the City of Carmel’s new urbanism 
guidelines.

Site development challenges included:

These elements were accommodated while satisfying the 
client’s need for visible retail tenant signage and outdoor 
seating. 

Project Experience                                               Remenschneider Associates, Inc.
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Central Greens Mixed Use Development 
Indianapolis, Indiana

Commercial Retail, dining, office and education facilities

Staging of public gatherings and neighborhood events

Park and Recreation activities

Higher density housing

This abandoned site was competitively awarded for 
redevelopment by the city of Indianapolis to a development 
team assembled by RAI

150 acre site provides an opportunity for infill development very 
near the city center.

Planned Development:

Commerce Park Entrance - Crawfordsville, Indiana

A complete streetscape package for a new business park.

Distinctive entrance anchored with a monument sign

Boulevard lighting

Landscape and greenways

Monument sign is bifurcated by a greenway that further 
emphasizes common area amenities including a lake, Sugar 
Creek, varied topography and natural areas.

Design Elements:

02.07

Project Experience                                               Remenschneider Associates, Inc.



The Planning Workshop Team                                                                                                                                         02.08

Project Experience                                                         CrossRoad Engineers, PC

Downtown Intersection/Street Evaluation Study
City of Carmel, Indiana

East-West Corridor:  Whiteland Road Scoping Report
Johnson County, Indiana

In 2011, CrossRoad Engineers was contracted by the City of 
Carmel to study existing issues within selected areas of Carmel’s 
Old Town District.  We prepared a report that identified existing 
problems and offered options to mitigate these problems.  
Particular emphasis was placed on issues such as intersection 
sight distance, traffic flow, and parking.  

In 2011, CrossRoad Engineers was contracted by the Johnson 
County Board of County Commissioners to study proposed 
roadway improvements to Whiteland Road between CR 144 
and SR 135.  The proposed improvements would consist of 
widening and upgrading the roadway to current standards.  Of 
particular consideration was establishing an optimum horizontal 
alignment that would minimize the combination of right of way 
impact costs, utility relocation costs, and construction costs.  
We prepared a report establishing this alignment in addition 
to addressing the ability to cost-effectively expand the facility 
to accommodate future traffic projections.  Also addressed 
in the report were existing drainage conditions, modernizing 
intersections, and alternative transportation connections along 
the entire length of the corridor.
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Work Program

Section A

03.01

KICK-OFF MEETING -- The consultant will meet with Franklin officials to finalize details related to the scope 
of work for the comprehensive plan update, including such things as project standards, a final list of steering 
committee members, geographic boundaries and a detailed project schedule. The planning area will likely 
include land outside of current city boundaries, but within the extra-territorial planning jurisdiction. The 
consultant and the City will agree on standards for maps and written products. City officials will provide the 
consultant with a list of existing GIS layers available. The City’s Planning Director shall serve as the primary 
contact for the consultant and shall coordinate meetings and relay information regarding the plan. The 
consultant will prepare a list of any additional information or action steps that will be necessary following 
initial staff meeting with the selected consultant. 

The product of this task will be a final list of steering committee members, a detailed project schedule and 
information needed to create a base map for the comprehensive plan process.  

SITE TOUR -- The consultant will meet with the City Planning 
Director (and other local officials and steering committee members 
if desired by the City) for a tour of Franklin, in order to gain a better 
understanding of issues and concerns related to the comprehensive 
plan update.  This tour shall be conducted the same day as the kick-
off meeting, unless the city and the planning consultant agree on 
another date.

The product of this task will be a tour of Franklin with town officials. 

COMPREHENSIVE PLANNING TRAINING -- The consultant will present a Comprehensive Plan Training 
Session for the steering committee and elected officials.  The consultant shall be responsible for preparing 
the content of the Comprehensive Plan Training Session, including handout materials for participants, 
which will be printed and copied by the client. The consultant will be responsible for presenting the training 
session, which will take approximately 90 minutes.  The session will provide the participants with a basic 
understanding of what a comprehensive plan is, the planning process and the basic legal requirements for 
the plan.  This training session will also introduce them to the responsibilities they have as public officials 
and steering committee members for the comprehensive plan.  

The product of this task will be a comprehensive plan training session, including handout materials.  

A.

B.

C.

THE PLANNING WORKSHOP TEAM (the Consultant) shall furnish consulting planning services for a comprehensive 
plan update to the City of Franklin, Indiana (the client/the city) as follows:

I.     PROJECT KICK-OFF
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Work Program

DEMOGRAPHICS -- The consultant will analyze population characteristics, as documented by existing data 
sources, such as the United States Bureau of the Census, for possible future implications for Franklin.  
At a minimum, the following population characteristics will be reviewed: age, sex, race, household size 
and composition, income, education and employment data. The consultant will analyze past population 
trends and make future population projections.  The consultant will present the demographic analysis and 
population projection to the steering committee. The client shall be responsible for printing and copying 
any handout materials for the steering committee.  

The product of this task shall be a demographic analysis and a future population projection.  

DEVELOPMENT -- Using existing available data, the consultant will conduct an analysis of existing 
development conditions and trends to determine possible future implications for the community.  
Commercial and residential development data will be reviewed, including such items as labor force, 
assessed (property tax) value, housing stock data, retail sales and construction activity. The consultant will 
present the development analysis to the steering committee. The client shall be responsible for printing 
and copying any handout materials for the steering committee.

The product of this task shall be a development analysis.

ENVIRONMENTAL -- The consultant will document physical and environmental conditions in the study area 
based on existing data. Existing information from accepted standard sources will be used. Those conditions 
include, but are not limited to, the following: location of water bodies and floodplains; brownfields and EPA 
verified environmental sites (Superfund, etc.). The consultant will present the environmental analysis to 
the steering committee.  The client shall be responsible for printing and copying any handout materials for 
the steering committee.  

The product of this task shall be a map or set of maps, identifying physical and environmental conditions in 
the study area. 

HISTORIC RESOURCES -- The consultant will update the status of 
historic properties in the study area based on existing data.  Existing 
information from accepted standard sources will be used. The 
consultant will present the historic resource analysis to the steering 
committee.  The client shall be responsible for printing and copying any 
handout materials for the steering committee.  

The product of this task shall be a list of important historic properties 
and a map that identifies those historic properties in the planning area.  

A.

B.

C.

D.

II.     ASSESS EXISTING CONDITIONS AND TRENDS 
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Work Program

EXISTING LAND USE  

1.   The Consultant will update the existing land use study for land within the plan’s study area. The 
       Consultant will classify parcels into land use categories, with the result being an existing land use map. 
       The consultant will present the updated existing land use map to the steering committee.  The client 
       shall be responsible for printing and copying any handout materials for the steering committee.
       
       The product of this task shall be an updated existing land use map. 

2.   The consultant will calculate the amount of land devoted to each of the land use categories identified 
       on the existing land use study.  The consultant will present the land use analysis to the steering 
       committee. The client shall be responsible for printing and copying any handout materials for the 
       steering committee.   

       The product of this task shall be a tally of developed and undeveloped land. 

TRANSPORTATION
 
1.   Using the updated existing land use map, the consultant will identify the major 
       trip generators and attractors.  The consultant will analyze the existing street 
       system for network contiguity and system hierarchy, and will identify major 
       transportation issues, including unsafe intersections, need for traffic calming,        
       etc. The consultant, with assistance from local officials, will also evaluate the 
       ability of existing transportation facilities to serve existing and future land uses. 
       We will create a map that shows current transportation system gaps and issues 
       that will be presented to the steering committee. The client shall be responsible 
       for printing and copying any handout materials for the steering committee

       The product of this task shall be a map that shows major transportation gaps 
       and issues. 

2.   Other existing or proposed non-street transportation facilities in Franklin, such 
       as the Greenway System Master Plan, will be reviewed by the consultant for 
       possible changes, based on the previous tasks. We will create a map that shows 
       alternative transportation systems that will be presented to the steering 
       committee. The client shall be responsible for printing and copying any handout 
       materials for the steering committee.

       The product of this task shall be a map which shows alternative transportation 
       gaps and issues.  This map may be combined with the above task.

E.

F.
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Work Program

WORKSHOP -- One initial citizen involvement workshop should be conducted fairly early into the planning 
process.  The meeting location shall be in Franklin at a location mutually agreeable to both the City and the 
consultant.
The workshop would be an open house type format and would include an overview of information, and an 
opportunity for attendees to engage in activities resulting in their input on various topics, including a SWOT 
(strengths, weaknesses, opportunities and threats) analysis. 
 
The product of this task is an initial public workshop, up to 3 hours in length, and written summary of the 
results.  

FOCUS GROUP MEETINGS -- A maximum of six (6) focus groups shall be conducted during the planning 
process. The focus groups shall be organized by topic, and include officials, citizens or business people with 
knowledge and experience in that topical area.  The steering committee shall determine the topics for the 
focus groups, which may be such things as transportation, housing, and economic development. An effort 
should be made to schedule focus group meetings on the same day. The results will be summarized in 
writing and presented to the steering committee.

The product of this task is a series of six focus group meetings, and written meeting summaries.

A.

B.

The consultant will work with staff to further develop the public participation plan and will facilitate the 
public participation process and public outreach campaign in order to ensure that the public is engaged 
in the formation of the vision and plan. The City shall be responsible for providing all meeting space and 
public notice for the public participation events, as listed below. The consultant is available to assist with the 
preparation of press releases for these events.  The client shall be responsible for printing and copying any 
handout materials for the following public participation tasks.

III.     PUBLIC PARTICIPATION

OTHER PLANS -- Prior to developing alternative development scenarios, the Consultant will review and 
synthesize the critical components of existing planning documents, including, but not limited to the 
2002 Comprehensive Plan, the 2005 Downtown Revitalization Plan, the 2009 Gateways, Greenways and 
Redevelopment Study, Downtown Franklin Development Potential Market Analysis, the Parks Department 
Master Plan, and the Façade Revitalization Plan. The consultant will also review the existing comprehensive 
plan from Johnson County. This information will be presented to the steering committee. The client shall be 
responsible for printing and copying any handout materials for the steering committee.

The product of this task shall be a written summary of relevant portions of the City’s other planning efforts, 
also including the comprehensive plan of Johnson County.   

G.
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COMMUNITY ATTITUDE SURVEY -- The Consultant will work with staff to develop an on-line community 
attitude survey for Franklin’s citizens. The City will be responsible for posting and administering the survey 
on their website. Survey results will be analyzed by the consultant and presented to the steering committee.  

The product of this task is an on-line community survey and written analysis of the responses.      

STEERING COMMITTEE MEETINGS -- The City of Franklin shall create a steering committee for this plan, 
which may include local officials, citizens and business leaders. The Consultant will attend up to 8 steering 
committee meetings throughout the process. It is anticipated that these steering committee meetings will 
focus on the following tasks:
	 1.  Background & SWOT Exercise
	 2.  Public Input Results
	 3.  Vision & Goals
	 4.  Objectives
	 5.  Future Land Use
	 6.  Alternative Development Scenarios
	 7.  Action Plan
	 8.  Draft Plan

The product of this task is a series of up to 8 steering committee meetings.      

ALTERNATIVES PUBLIC MEETING -- The Consultant will present the alternative development scenarios for 
public comment at a public meeting. The client may post the alternatives on the City’s website and would 
be responsible for gathering any comments and sharing them with the consultant.

The product of this task is a public meeting.    

DRAFT PUBLIC MEETING -- The Consultant will present the draft plan at one public meeting for review and 
comment. The client may post the alternatives on the City’s website and would be responsible for gathering 
any comments and sharing them with the consultant.

The product of this task is a public meeting.    

PUBLIC HEARING -- The Consultant will develop a presentation for the required comprehensive plan public 
meeting, and will attend the meeting to make the presentation and to answer questions. The client shall be 
responsible for meeting all public notice requirements for the public hearing.

The product of this task is the required public hearing.     

D.

E.

F.

G.

H.

INDIVIDUAL INTERVIEWS -- The consultant will conduct up to 4 individual interviews (e.g. with the School 
Superintendent) as part of the public participation plan. The results will be summarized in writing and 
presented to the steering committee.

The product of this task is a series of four individual interviews and written meeting summaries.

C.
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2.     The consultant will review the goals from the previous comprehensive plan, in cooperation with staff, 
        and make recommendations to the steering committee for possible changes, in response to public 
        input and city policies. The revised draft goals will be presented to the steering committee for review 
        and amendment. The client shall be responsible for printing and copying any handout materials for the 
        steering committee.

        The product of this task shall be a set of (revised) goals for the future that is generally organized by 
        topic.        

3.     After approval of the vision statement and goals by the steering committee, the consultant will work 
        with staff to develop measurable objectives to use for benchmarking progress on each goal, which will 
        be presented to the steering committee for review and revision. The client shall be responsible for 
        printing and copying any handout materials for the steering committee.
        
        The products of this task shall be an adopted vision statement, an adopted set of goals, and a set of 
        measurable objectives.

FUTURE LAND USE
 
1.     The consultant will identify deficiencies and/or surpluses in the amount of 
        developable land for each category of land use.  To accomplish this, the 
        consultant will prepare projections of future land use needs by general 
        category, which will be presented to the steering committee.  The client shall 
        be responsible for printing and copying any handout materials for the steering 
        committee. The consultant will then work with staff to compare the future 
        land use projections with existing zoning acreages to determine shortfalls or 
        surpluses.

        The product of this task shall be a set of future land use projections.  

B.

IV.     DRAFT PLAN
GOALS AND OBJECTIVES
 
1.     The consultant will facilitate a meeting with the Comprehensive Plan Steering Committee to consider 
        the previous comprehensive plan’s vision for Franklin. The purpose of the vision statement is to 
        determine the future direction for the City. The steering committee will determine if any changes are 
        necessary with Franklin’s vision, based on issues raised through earlier public input. The client shall be 
        responsible for printing and copying any handout materials for the steering committee.

        The product of this task shall be a (revised) vision statement.  

A.

WEBSITE – The client is encouraged to post information about the comprehensive plan update process on 
the City’s website. The consultant will share information with the client that can be used for this application, 
but the client is ultimately responsible for all administration of the website.

I.
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DEVELOP ALTERNATIVE DEVELOPMENT SCENARIOS  

1.     The Consultant will create two generalized alternative development scenarios, based on the goals 
        and objectives and the planning analyses.  The scenarios will illustrate an appropriate mix of 
        development throughout the City’s planning jurisdiction and will identify the location and the type of 
        growth that should occur, including key growth areas, redevelopment areas, infrastructure needs, etc. 
        Each scenario will contain a different distribution of land uses and density concepts. The consultant will 
        present these scenarios to the steering committee. The client shall be responsible for printing and 
        copying any handout materials for the steering committee 

        The product of this task shall be two generalized alternative development scenarios and a steering 
        committee meeting devoted to the selection of one alternative development scenario for refinement. 
        The scenario may be one of the two scenarios developed by the consultant, or a combination of 
        scenarios.

2.     The consultant shall present the alternative development scenarios for public comment at a public 
        meeting, which is already listed in Task III, Public Participation. Public comments will be compiled and 
        shared with the steering committee. The client may post the alternatives on the City’s website and 
        would be responsible for gathering any comments and sharing them with the consultant.

        The product of this task shall be public comment on the alternative development scenarios.  

C.

2.     The consultant will analyze existing vacant, undeveloped or underdeveloped land in order to determine 
        is suitability for future development.  Considerations will include gross land area, soils, topography, 
        existing infrastructure, environmental and historic resources. The consultant will map the above 
        considerations along with existing vacant, undeveloped or underdeveloped land, and will present the 
        information to the steering committee. The client shall be responsible for printing and copying any 
        handout materials for the steering committee.

        The product of this task shall be a map showing the most desirable land available for future 
        development. 
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VI.    PLAN ADOPTION

PREPARE PRELIMINARY DRAFT PLAN -- The consultant will prepare a preliminary draft plan in graphics and 
text. 

The product of this task shall be a preliminary draft of the comprehensive plan. 

PREPARE FINAL DRAFT PLAN -- The preliminary plan shall be presented for review and comment by the City 
staff and Comprehensive Plan Steering Committee. The client shall be responsible for printing and copying 
any handout materials for the steering committee. Based on their comments, the consultant will prepare 
the final draft plan and provide the original copy to the City. . 

The product of this task shall be the final draft comprehensive plan.    

V.     PREPARE PROPOSED ACTION PLAN
The consultant will suggest proposed implementation strategies, based on the selected alternative and the goals 
and objectives of the plan, and the previous planning analyses.   During the course of the plan, issues will arise 
which will require additional follow-up by others in the future to ensure the plan’s success.  These issues will 
likely include such things as preparation of special area plans, suggested revisions to supporting ordinances (e.g., 
zoning and subdivision ordinances), and administrative matters (i.e., planning process issues).  The consultant 
will include these recommendations in the comprehensive plan in an action plan section, including a system 
for annual plan review.  The consultant will work with city staff to develop the action plan, which will include 
prioritizing of tasks, assigning responsible parties and recommending possible funding sources. Use of the action 
plan will help ensure that the comprehensive plan is implemented. 

The product of this task shall be an action plan, including prioritized steps, responsible party and recommended 
funding mechanisms.   

3.     Based on the Comprehensive Plan Steering Committee’s direction, a single revised development 
        scenario will be created and approved by the steering committee, then developed as a future land use 
        plan. 

        The product of this task shall be a draft future land use plan.  

4.     After receiving direction from the steering committee and staff, the consultant will prepare the 
         transportation plan, in coordination with the future land use plan.

        The product of this task shall be a transportation plan. 

A.

B.
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PROVIDE FINAL ADOPTED PLAN -- The consultant will provide one hard copy and the original digital copy of 
the final adopted plan for production by the City.  

The product of this task shall be the final plan for further reproduction by the City.  

TRAINING WORKSHOP FOR PUBLIC OFFICIALS -- The consultant 
will be responsible for preparing the content of the training 
workshop for public officials, including the Plan Commission 
and Board of Zoning Appeals.  This workshop will focus on 
making sure members of the plan commission and BZA have 
a grasp of the basis for comprehensive planning and how the 
comprehensive plan should be factored into decision-making. 
The workshop will also cover the correct methods for reaching 
decisions. The consultant shall prepare training worksheets for 
participants. The client shall be responsible for printing and 
copying the worksheets and any other handout materials. The 
consultant will be responsible for presenting the training session. 

The product of this task will be a Training Workshop for public 
officials on using the comprehensive plans.

 

E.

F.

PRESENT DRAFT PLAN FOR ADOPTION -- The consultant will assist in presenting the recommended plan at 
a meeting of the Franklin City Council for adoption. The client shall be responsible for printing and copying 
any handout materials. If necessary, the Consultant will complete one set of revisions to the plan, if directed 
by the client.  

The product of this task shall be presentation of the plan for adoption.

D.

PRESENT DRAFT PLAN FOR PUBLIC HEARING – As previously stated, the consultant will assist in presenting 
the final draft plan at a public hearing before the Franklin Plan Commission.  The client shall be responsible 
for printing and copying any handout materials. As a result of the public hearing, the Consultant will 
complete one set of revisions to the draft plan, if directed by the client. 

The product of this task shall be a presentation of the draft plan at the plan commission public hearing.  

C.
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Section B - Fee for Consulting Planner Services
The CITY shall compensate the CONSULTANT for the above planning services with an amount, not to 
exceed $84,000.00, plus expenses and any supplemental services. Specifically, the $84,000.00 fee may 
be broken down by task as follows:

I.  PROJECT KICK-OFF – Fee for task = $4,770.00 

II.  ASSESS EXISTING CONDITIONS AND TRENDS – Fee for task = $9,960.00

III.  PUBLIC PARTICIPATION –	 Fee for task = $30,020.00

	 a.  The consultant will conduct supplemental workshops at the request of the client for an 
	       added fee of $3760.00 per each additional workshop.

	 b.  The consultant will conduct supplemental focus group meetings at the request of the client 
	       for an added fee of $400.00 per each additional focus group.

	 c.  The consultant will conduct supplemental interviews at the request of the client for an 
	       added fee of $300.00 per each additional interview.

	 d.  The consultant will conduct a supplemental survey at the request of the client for an added 
	       fee of $2,000.00 per each additional survey.

	 e.  The consultant will conduct supplemental steering committee meetings at the request of 
	       the client for an additional fee of $2,280.00 per each added steering committee meeting.

	 f.   The consultant will conduct supplemental public meetings at the request of the client for 
	       an added fee of $3,160.00 per each additional public meeting.

IV.  DRAFT PLAN – Fee for task = $18,460.00

	 a.  The consultant will prepare supplemental alternative development scenarios at the request 
	       of the client for an added fee of $3,300.00 per each additional scenario.

V.  PREPARE ACTION PLAN – Fee for task = $5,090.00

VI.  PLAN ADOPTION –Fee for task = $15,700.00  

Section C - Schedule for Services
The Consultant will be ready to begin the project within two weeks from notice to proceed. It is estimated 
that the plan will take approximately 9 months to complete, as illustrated in the attached project schedule. 
The consultant will not be responsible for any delays in the delivery of services due to delays caused by the 
City of Franklin.      
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City of Franklin, Indiana Comprehensive Plan Update 

Approximate Schedule for Completion 

Last printed 05/31/12 

WORK PROGRAM TASK Month 1 Month 2 Month 3 Month 4 Month 5 Month 6 Month 7 Month 8 Month 9 
I. A., B. Kick-Off & Tour X                                    

I. C. Training Session    X                                 

II.  Existing 
Conditions & 
Trends 

 X X X                                 

II. E. Existing Land Use     X X X X                             

II. F. Transportation       X X                             

II. G. Other Plans       X                              

III. E. Background 
1st Steering Com 
Meeting 

       X                             

III. A. Community 
Workshop 

         X                           

III. B. Focus Groups           X                          

III. C. Interviews          X X                          

III. E. Public Input 
Results 
2nd Steering Com 
Meeting 

           X                         

III. D. Community Survey             X X X                      

IV. A. Draft Vision 
Statement 

     
 

          X                     

IV. A. Develop Goals                X                     

III. E. Vision & Goals 
3rd Steering Com. 
Meeting 

                X                    

IV. A. Development of 
Objectives 

                 X X                  

III. E. Objectives 
4th Steering Com. 
Meeting 

                  X                  

IV. B. Future Land Use                   X X X                

III. E. Future Land Use 
5th Steering Com. 
Meeting 

                    X                

IV. C. Alternatives                      X               

  Alternatives Public 
Meeting 

                      X              

III. E. Alternatives 
6th Steering Com. 
Meeting 

                       X             

V.  Prepare Action 
Plan 

                      X X  
X 
 

  
 
 

         

III. E. Action Plan 
7th Steering Com. 
Meeting 

                         X           

VI. A. Preliminary Draft 
Plan 

                       X X X X          

III. F. Draft Plan Public 
Meeting 

                           X         

VI. B. Draft Plan 
8th Steering Com. 
Meeting 

                          
 

  X        

VI. C. Public Hearing                                X     

VI. D. Plan Adoption                                  X   

VI. E. Submit Final Plan                                     
X 
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Section E - Execution
Thank you for the opportunity to submit a proposal for this important project.  Please let me know if you 
have any questions or wish to discuss this further. If you are in agreement with this proposal, please add the 
execution date and have the Authorization and Notice to Proceed below signed.  Please return one copy to 
me and keep one for your files.  I look forward to the opportunity to work with the City of Franklin! 

Sincerely,

K.K. Gerhart-Fritz, AICP, President
The Planning Workshop, Inc.
7829 Wawasee Ct.
Indianapolis, IN  46250
Phone: 317-501-1988
KK@theplanningworkshop.com

AUTHORIZATION AND NOTICE TO PROCEED

Name and Title                                                                                                                                 Date

Section D - Project Personnel
Ms. Kimberly K. Gerhart-Fritz, AICP, President of the Planning Workshop, will be the project manager and 
primary contact for the consulting team. The consulting team also includes Remenschneider Associates, Inc. 
and Crossroad Engineers, PC.



04.RESUMES  

The Planning Workshop Team



 

Kimberly K. (K.K.) Gerhart-Fritz, AICP 
 7829 Wawasee CT, Indianapolis, IN  46250 
 (317) 501-1988, KK@theplanningworkshop.com 
 

EDUCATION  

Indiana University, Bloomington, IN   1984 
M.P.A. in Public Affairs 
Concentration: Urban & Regional Planning 
 
Ball State University, Muncie, IN  1982 
B.S. in Environmental Design 
Major: Landscape Architecture 
Minor: Natural Resources 
 

PROFESSIONAL AFFILIA TIONS 

 
American Planning Association – Divisions Council Member; Private Practice Division -- Current Chair; Chapter 
President’s Council Former Committee Chair 

Indiana Chapter, American Planning Association – First Planning Official Development Officer, Former 
President, Former Professional Development Officer, Former Spring Conference Committee Chair, Former 
Secretary, Former Newsletter Editor, Former At-Large Board Member, Former FAICP Chair, Former Election 
Chair, Former Education Chair, Former Citizen Training Committee Chair 

American Institute of Certified Planners -- Former Membership Committee Member 
 
North Central Texas Chapter, APA -- Former Treasurer 

 

SELECTED AWARDS  

 
Indiana Chapter, American Planning Association Awards  
Planning Sagamore (Highest Honor)  2007 
Hendricks County, Indiana's Growing Smarter Comprehensive Plan)  2007 
Columbus, Indiana's Citizen Planning Academy  2004 
Mike Carrol Award for Distinguished Leadership by a Professional Planner  2001 
Teaching the Public about Planning  1993 

 
American Planning Association Awards  
Outstanding Chapter Award won by Indiana Chapter for efforts during K.K.’s Presidency  2000 
Dallas, Texas's Growth Policy Plan)  1990 
 

mailto:planningworkshop@comcast.net
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PROFESSIONAL EXPERIE NCE 

 
Private Planning Consultant -- The Planning Workshop, Inc., Indianapolis, IN  2002 - Present  
President and founder of private consulting firm. Specialties include comprehensive planning, customized training 
for plan commissions, boards of zoning appeals and elected officials, expert assistance with public involvement, 
ordinance updates and strategic plans.  
 
Adjunct Professor -- Ball State University, College of Architecture and Planning Muncie, IN.   2001 - 2003 
Taught full-time in lecture and studio classes for graduate and undergraduate students in the Department of Urban 
Planning. Administrative duties including intern supervision and development of the College's Indianapolis Center. 
 
Senior Project Manager -- HNTB Corporation, Indianapolis, IN  1996 - 2001             
Responsible for quality control of department-produced documents, marketing, supervision, mentoring and training 
of staff.  Project manager, client contact and lead project planner for comprehensive plans, neighborhood plans, 
ordinance updates and park master plans.  
 
Assistant Director – City/County Planning Department, Columbus, IN  1987 - 1996  
Tasks included management of daily activities, including employee supervision, administration of ordinances, acting 
as census liaison, making public presentations, managing cases, comprehensive planning, and drafting of 
ordinances.  Served as first Hearing Officer for Bartholomew County and Columbus Boards of Zoning Appeals. 
 
Zoning Planner -- Development Services Division, Dept. of Planning, Dallas, TX  1987  
Assigned controversial zoning cases for analysis and recommendations. 
 
Land Use Planner -- Comprehensive Plan Division, Dept. of Planning, Dallas, TX  1986 - 1987  
Focused on neighborhood planning and work on APA Award-winning Growth Policies Plan.  
 
Planner -- Current Planning Division, Community Dev. Dept., Grand Prairie, TX  1984 - 1986   
Responsible for project review and recommendations, and completion of new sign ordinance. 
 
Graduate Intern -- Department of Planning, Bloomington, IN  1983  
Served as staff liaison to citizen long-range planning committee.  Assisted with mapping, completed grant 
application, designed public information pamphlets, and supervised interns. 
 
Research Assistant -- School of Public & Environmental Affairs, I.U., Bloomington, IN  1982 
Assisted with editing of report on the effects of coal mining on the environment. 
 
Junior Planner -- Department of Planning, Kokomo, IN  1982    
Responsible for downtown programming, user surveys and facade/streetscape studies.  
 

RECENT PRESENTATIONS  

 
“The Ethics of Looking for Work” 
Invited presenter for APA-Indiana Professional Development Conference, Muncie, IN  2012 
 
“Ethical Challenges for Planning Consultants” 
Moderator and presenter for APA National Conference, Los Angeles, CA  2012 
 
“Why Plan?” 
Invited presenter for Purdue Land Use Webcast, Indiana  2012 
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RECENT PRESENTATIONS,  CONTINUED  

 
“Private Sector vs. Public Sector Ethics” 
Organizer, moderator and presenter for APA-IN State Conference, Nashville, IN  2011 
 
"The Job of the Planning Commissioner" 
Organizer, moderator and invited presenter for APA National Conference, Boston, MA  2011 
 
"Nitty Gritty for Plan Commissioners, Levels 1 & 2" 
Moderator and presenter, Indianapolis, IN  2011 
 
"Nitty Gritty for Plan Commissioners, Levels 1 & 2" 
Moderator and presenter, Chicago, IL Area  2011 
 
“Ethics in the Electronic Age” 
Moderator and presenter for Webinar, Indiana  2011 
 
"Nitty Gritty for Plan Commissioners, Level 2" 
Moderator and presenter, Indianapolis, IN  2010 
 
"Secrets to Improve Client-Consultant Relations" 
Moderator and presenter for APA National Conference, New Orleans, LA  2010 
 
"The Job of the Planning Commissioner" 
Organizer, moderator and invited presenter for APA National Conference, New Orleans, LA  2010 
 
"Board of Zoning Appeals -- In-depth and Up Close" 
Invited presenter for Purdue Land Use Broadcast, Indiana  2010 
 
"Using the Indiana Citizen Planners Guide" 
Organizer, moderator and invited presenter for Purdue Road School, West Lafayette, IN  2010 
 
"Nitty Gritty for Plan Commissioners, Level 1" 
Organizer, moderator and lead presenter, Indiana  2005 - 2010 
 
"Using Planning Consultants during Lean Times" 
Organizer, moderator and presenter for APA National Conference, Minneapolis, MN  2009 
 
"The Job of the Planning Commissioner" 
Organizer, moderator and invited presenter for APA National Conference, Minneapolis, MN  2009 
 
"Sole Proprietor Roundtable" 
Facilitator for APA National Conference, Minneapolis, MN  2009 
 
"Ethics and your Plan Commission/BZA" 
Organizer, moderator and presenter for APA-IN State Conference, Indianapolis, IN  2009 
 
"The Job of the Planning Commissioner" 
Organizer, moderator and invited presenter for APA National Conference, Las Vegas, NV  2008 
 
"Planning Ethics & The Black Community" 
Invited presenter for APA's Planning & the Black Community Division Conference, Gary, IN  2008 
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RECENT PRESENTATIONS,  CONTINUED  

 
"Applying the AICP Code of Ethics to your Life" 
Organizer and presenter for APA-IN State Conference, Indianapolis, IN  2008 
 
"Speed Networking for Planners" 
Organizer, moderator and presenter for APA National Conference, Philadelphia, PA  2007 
 
"The Secret to Fat-Free Consulting Services"  
Organizer, moderator and presenter for APA's National Conference, San Antonio, TX  2006 
 
"Inside the Planner's Studio: The Client"  
Organizer, moderator and presenter for APA's National Conference, San Antonio, TX  2006 
 
"Using Non-Statistical Surveys in Planning"  
Organizer, moderator and presenter for APA Regional Conference, Cincinnati, OH  2006 
 
"Sci-Fi Movies and Cities of the Future"  
Organizer, moderator, panelist for IPA's Annual Conference, Bloomington, IN  2005 
 
"BZA Basics"  
Organizer, moderator, panelist for IPA's Annual Conference, Bloomington, IN  2005 
 
"Hiring the Right Planning Consultant"  
Organizer, moderator and panelist for APA's National Conference, San Francisco, CA  2005 
 
"Why AICP?"  
Organizer, moderator, panelist for APA 9 state Regional Conference, Indianapolis, IN  2004 
 

RECENT PUBLICATIONS AND PAPERS 

"Pop Culture for Planners"  
Regular Column, Scanning Planning (newsletter of Indiana Chapter, APA) 
 
"BZA Basics" 
Chapter 2, Indiana Chapter, American Planning Association's Citizen Planner Training Manual 
 
"Avoiding Pitfalls" 
Chapter 3, Indiana Chapter, American Planning Association's Citizen Planner Training Manual 
 
"Ethics" 
Chapter 6, Indiana Chapter, American Planning Association's Citizen Planner Training Manual 
 

RECENT PROJECT EXPERIENCE  

Indiana Citizens Alliance for Transit (ICAT) Outreach and Advocacy 
Indianapolis, IN 

K.K. was selected by ICAT to help them increase their outreach and advocacy efforts. One of the results of KK’s 
work was the development of an online Advocacy Toolkit.   
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RECENT PROJECT EXPER IENCE,  CONTINUED  

 
Sign Regulations 
Danville, IN 

Danville has found itself the target of local businesses criticizing the town’s sign regulations. K.K. was brought in as 
a moderator for a new committee that will explore sign regulations and develop a recommendation for Danville.   
 

Comprehensive Plan 
Hope, IN 

As part of a team selected to assist this historic town with planning for their future, K.K. coordinated all public 
input, including a community survey and focus groups, in addition to serving as facilitator for the meetings. She also 
completed a detailed land use inventory and assisted with developing future land use and economic development 
recommendations.   
 
Draft EIS and Alternatives Analysis for Light Rail 
Indianapolis, IN 

K.K. was part of a team selected by the Indianapolis Metropolitan Planning Organization, the Central Indiana 
Regional Transportation Agency and IndyGo to complete the Draft EIS and Alternatives Analysis for Light Rail in 
Indianapolis.  Ms. Gerhart-Fritz is in charge of local public input.  The project includes extensive stakeholder 
interviews and public meetings. 
 
Pennsy Trail Corridor Reuse Area Study 
Cumberland, IN 

Cumberland is a small town adjacent to growing Indianapolis on the east side. They asked K.K. to help them create 
a reuse plan for an area surrounding the Pennsy Trail. Key to this project is connecting the trailhead visually to US 
Highway 40, while maintaining their small town character. 
 
Thoroughfare Plan 
Danville, IN 

Danville has not updated its thoroughfare plan since 1998, when it was completed as part of the town's 
comprehensive plan.  This update is a full transportation plan because it not only examines roads and vehicles, but 
also plans for downtown parking, bicycles, and pedestrians and mass transit. 
  
Public Official Continuing Education Series 
Westfield, IN 

Westfield recently changed from a town to a city, and with that change came some growing pains.  K.K. was hired 
to hold a series of customized training sessions for the City Council, Plan Commission and Board of Zoning Appeals 
that lasted over a period of months.  Training was held in conjunction with their regular meetings and topics 
included such things as running a meeting, plan implementation and ethics. 
 

Corridor Overlay District 
Danville, IN 

Danville was the first community in Hendricks County to recognize the importance of establishing an overlay 
district for US Highway 36, which included their downtown.  K.K. worked with a group of town officials, design 
professionals, local residents and business representatives to develop standards for the overlay district that 
encourage preservation, while inviting growth and redevelopment that is appropriate. 
 
Comprehensive Plans 
Morgan County, Martinsville & Mooresville, IN 

Spencer & Owen County, IN 

As part of a proactive response to the proposed I-69 extension, these communities coordinated updates to their 
comprehensive plans.  K.K. was part of the team that worked with these local governments to develop coordinated 
plans that addressed the routing of I-69 while also considering local issues like flooding. 
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RECENT PROJECT EXPER IENCE,  CONTINUED  

 
Subdivision Control Ordinance 
Jackson County, IN 

Since the Subdivision Ordinance is one of the biggest implementation tools for a comprehensive plan, the County's 
next step after adoption of their new plan was to update standards for land development.  This ordinance includes 
provisions for cluster subdivisions, which would be well-suited to this hilly, wooded and wet county. 
 
Zoning Ordinance 
Jackson County, IN 

In addition to the Subdivision Ordinance, the zoning ordinance is the other biggest implementation tool for a 
comprehensive plan, so Jackson County was eager to modernize their standards and coordinate them with the plan.  
Updates to the zoning standards included the creation of multiple new agricultural zoning districts and standards for 
wind farms. 
 
Comprehensive Plan & Economic Development Plan 
Boone County, IN 
The Boone County Area Plan Commission needed a new comprehensive plan and the Boone County Economic 
Development Corporation needed to create their first strategic plan.  K.K. was part of a team that answered both 
requests and convinced the groups to work together using one planning process, one steering committee and shared 
resources.  Ms. Gerhart-Fritz was charged with facilitating public input for this shared process, including public 
workshops, steering committee meetings, focus groups, stakeholder interviews, etc.  Public education is an 
important part of this process, and K.K. led training for public officials and has incorporated citizen education into 
each of the facilitated public workshops.  In addition to those duties, she also assisted with development and 
production of the plan, including forecasts, future land use, goals and implementation strategies.  
 
Comprehensive Plan 
Putnam County, IN 
After watching neighboring counties succumb to urbanization, Putnam County hired a team, including K.K.to 
update their comprehensive plan and zoning ordinance.  As with all their comprehensive plan projects, the planning 
process began with a training session for steering committee members and local officials.  In addition to standard 
comprehensive plan issues, Putnam County was very concerned about farmland preservation, and the team found 
creative tools to address this concern. 
 
Comprehensive Plan 
Hendricks County, IN 

Hendricks County, Indiana is a historically rural county that is facing rapid urbanization.  After a nation-wide 
search, they hired a team including K.K. to assist them in updating their comprehensive plan.  County officials asked 
for a plan that was different than the usual Hoosier efforts, a creative plan that would incorporate smart growth 
principles and have meaningful public input.  Ms. Gerhart-Fritz facilitated focus groups, public workshops and 
steering committee activity, including educational components in all, so that the participants could make informed 
decisions regarding the plan.  This plan won an award from the APA Indiana Chapter. 
 
Zoning Ordinance 
Hendricks County, IN 

The team continued their efforts to make planning documents user-friendly and effective with an update to the 
zoning ordinance.  This ordinance includes innovative districts and tools for managing sprawl and creating 
development and redevelopment that are high quality. 
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Comprehensive Plan 
Winfield, IN 

The Census Bureau named the Town of Winfield as the fastest growing community in Indiana between 2000 and 
2005. Because of the tremendous development pressure Winfield faces, they asked The Planning Workshop to assist 
them in updating their comprehensive plan to better address growth.  The planning process included a very 
successful citizen survey (24 % response rate) that helped set the direction for Winfield's future.  The plan, which 
includes growth management recommendations, also laid the foundation for other follow-up tasks, including 
creation of an annexation plan, development of transportation and park master plans. 
 
Comprehensive Plan 
Jackson County, IN 
Jackson County, Indiana engaged K.K. to assist them in updating their comprehensive plan, which dated from 1968.  
County officials first asked for training about comprehensive plans, and then proceeded with their plan, with Ms. 
Gerhart-Fritz's assistance.  This customized scope of work had tasks that county officials completed "in-house", thus 
making the best use of their limited financial resources.  The final plan included an important action plan section, 
which prioritized tasks and assigned responsibility for completion. 
 
Comprehensive Plan Update 
Avon, IN 

Avon, Indiana has more than doubled in population since it was incorporated in 1995.  The Town decided it was 
important to update their comprehensive plan in time for their 10th anniversary, and set a deadline for completion by 
the end of 2005. Not surprisingly, managing growth is at the forefront of the community's concerns.  This fast-track 
plan contains a growth management section, with designated priority growth areas and growth management policies. 
 
US Highway 36 Overlay District 
Avon, IN 

Avon, Indiana has one primary east-west corridor, US Highway 36, a state highway that carries high levels of 
traffic.  The corridor also contains most of the community's commercial uses, which draw regional traffic.  Because 
this corridor makes such a strong impression on residents, tourists and commuters, Avon asked K.K. to develop their 
first overlay-zoning district.  This innovative district ties the corridor together with common architectural standards, 
uses a tier system with differing requirements for properties that front on US Highway 36, discourages curb cuts on 
the highway and encourages green building standards. 
 
Subdivision Control Ordinance 
Hendricks County, IN 

Hendricks County is adjacent to Marion County's west boundary, and has experienced tremendous residential 
growth over the past decade.  After the plan commission expressed concerns over the quality of development that 
was taking place, K.K. was hired to work with local officials on a major rewrite of the Hendricks County 
Subdivision Control Ordinance.  The resulting ordinance includes new regulations for open space, and updated 
standards for such things as model homes, on-site sewage systems and roads. 
 
State Street Corridor Plan 
Columbus, IN 
State Street is the main thoroughfare corridor in East Columbus, and is a major entry corridor into Columbus, 
Indiana from the southeast.  State Street, however, was not given the attention that other gateways into the 
community merited during the recent comprehensive plan update.  This corridor plan addresses not only streetscape 
and design issues, but also economic development and land uses.  As part of a multi-discipline team, K.K. developed 
public input opportunities for the stakeholders, including an open house at a local school.  Ms. Gerhart-Fritz served 
as planner and facilitator, and assisted with various other planning tasks, including visioning and goal setting. 
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Corydon Downtown Plan 
Corydon, IN  
K.K. was part of a project team that included engineers, landscape architects and market research professionals, 
working with the local Convention and Visitors Bureau to develop a new downtown plan for this historical city.  
Corydon was Indiana's first state capital, and while community leaders continue to want tourists to experience their 
downtown, a visioning exercise revealed that they would also like to more residents.  As lead planner and facilitator, 
Ms. Gerhart-Fritz was responsible for the public input process, meeting facilitation and various other planning tasks. 
 

Citizen Planning Academy 
Columbus, IN 

After several years of success with the plan commission and board of zoning appeals training program in Columbus, 
staff asked The Planning Workshop to expand the training to offer a series of classes for citizens.  This innovative 
and fun program was a great success, winning high marks from participants, who ranged from high school students 
to senior citizens, and an award from the Indiana Planning Association.   
 

Conservation Subdivision Development Standards Guidebook 
Hendricks County, IN 

The Planning Workshop was asked to develop a set of guidelines to complement Hendricks County's new 
Conservation Subdivision Ordinance.  Working with a plan commission sub-committee, Ms. Gerhart-Fritz created 
an illustrated guidebook containing standards for landscaping, streets, utilities, drainage, signage and architecture. 
 
Subdivision Ordinance 
Jackson County, IN 

After adopting their comprehensive plan, the county immediately began implementation by updating their 
subdivision ordinance.  This Subdivision Control Ordinance had a special challenge, since Jackson County does not 
have a County Engineer to contribute standards and oversee development review, so the ordinance must be both 
detailed and user friendly. 
 
Citizen Planner Training 
Various local communities in Indiana 

Created and presented a variety of customized training for elected officials, plan commission and board of zoning 
appeals members throughout the state.  Topics have included ethics and conflicts of interest, running a public 
meeting, zoning, comprehensive plans and implementation, architectural standards and subdivision regulations. 
 
Old Town Noblesville Public Survey 
Noblesville, IN 

The City of Noblesville hired K.K. to determine if there was support for additional zoning protections in the "Old 
Town" Neighborhood.  We used an old-fashioned door-to-door survey of property owners, that Ms. Gerhart-Fritz 
created, administered and tabulated the survey.   K.K.'s survey was extremely successful, achieving a 70% response 
rate, and indicating that 3/4 of the property owners surveyed favored additional protections.  Survey results were 
summarized in a report, which included recommendations for more in-depth neighborhood input on any additional 
zoning protections. 
 

Old Town Noblesville Neighborhood Forums 
Noblesville, IN 
After the successful first phase of the project was complete, Noblesville officials once again asked K.K. to facilitate 
a series of neighborhood forums to discuss potential regulations for the area.  Ms. Gerhart-Fritz developed and led 
four neighborhood forums: Survey Results and Introductions, Zoning and Land Use, Architectural Standards and 
Site Standards.  Each forum began with a short illustrated presentation about the topic, a time for discussion, and 
then stakeholders completed surveys indicating their preferences.  Results and recommendations were summarized 
in a final report, and the City is implementing additional protections. 



                                                                      Kenneth J. Remenschneider, CLARB, ASLA 
           President  
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Education 
Bachelor of Environmental Design - 1982 
Bachelor of Landscape Architecture  
Honors Diploma - 1983 
Ball State University College of 
Architecture & Planning 
Ball State University College of Business, 
1981 
 
 
Registration 
Registered Landscape Architect – 
Indiana 
Council of Landscape Architects 
Registration Board 
 
 
Professional Affiliations 
American Society of Landscape 
Architects  
Indiana Chapter ASLA 
Upper White River Watershed Alliance: 
Board Member 
Sigma Lambda Alpha  

National Honor Society for 
Landscape Architects 

Rails to Trails Conservancy 
Indiana Native Plant & Wildflower 
Society  
Nature Conservancy 
National Wildlife Federation 
 
 
Community Involvement 
Friends of Cold Springs School; 501C3: 
President  
ASCE School Rain Garden Projects 
      Landscape Architecture Design 
Peoga Lake Nature Preserve –Board 
Museum of Art Horticultural Society 

Board Member & Benefit Auction 
Chair 1998-2008 

  
 
 
 
Presentations and Publications 
Indianapolis Landscape Architecture, 
published 1983, Landscape Architecture 
Foundation 
 
“Sustainable Landscapes” 
One Day Program 2.25.10 
Indianapolis Museum of Art 
 
“Measuring Your Legacy as a Steward of 
the Land”  
2011 ASLA National Convention  
 
 
 
 

  
 
 
 
 
 
 
 
 
Project Experience 
City of Franklin – Greenways, Gateways and Redevelopment Study 

Opportunity Planning became a signature component of RAI’s consulting services.   By observing urban 
environments  and  looking  beyond  existing  conditions  to  identify  unmet  potential,  RAI’s  perceived 
opportunities in the City of Franklin took root years ago.     Local support was garnered by his vision and 
engagement with  several  city  leaders and  stakeholders,  including  the  local architectural preservation 
group, Franklin Heritage.  The Greenways, Gateways and Redevelopment Study, paired with the Franklin 
Development  Corporation  programs,  has  prompted  the  renovation  of  several  downtown  buildings 
during an economic recession. 
 
City of Indianapolis – Department of Public Works – Green Infrastructure_________________ 
Beginning  in  1998,  Ken  initiated  a  company wide  effort  to  educate  staff  and  inform  clients  of  the 
importance of native plants  in our contemporary world.    This effort was  launched concurrent with a 
large RAI master planning project; a 1,200 acre private wildlife preserve.   The benefits of native plants 
to create wildlife habitat and keep agricultural runoff from harming the aquatic life in the stream soon 
became obvious as RAI expanded the use of native plants into commercial projects.    When the USGBC 
issued  site  design  standards  requiring  native  plants  for  LEED  certification,  RAI was  prepared.   Soon 
thereafter  the  Federal  Government  increased  storm  water  quality  standards  for  cities  and  towns, 
promoting  the  use  of  native  plants  in  Green  Infrastructure  designs.  Every  step  of  the  way,  RAI’s 
knowledge and experience with native plants has found new applications.   In 2011, RAI provided green 
infrastructure  consulting  services  for  a  City  of  Indianapolis  project,  CSO  143.    This  combined  sewer 
separation project will utilize Green Infrastructure to divert storm water from the sanitary sewers into a 
basin designed as a Nature Park. 
 
Bradford Woods Opportunity Planning 

Convinced that a heavily wooded recreational property owned by Indiana University and used by Camp 
Riley  had  untapped  potential,  Ken  acted  as  project  manager;  identifying  potential  improvement 
opportunities  for  the  entire  site.   Working with  the  Camp  Director  and  stakeholders,  he  developed 
interest  and  justified  financing  for  a  variety  of  camp  improvements.   While managing  opportunity 
planning  for  over  2500  acres,  Ken  and  his  design  team  prepared  a  dramatic  arrival  experience  in 
combination with sustainability measures to be implemented throughout the property. 
 
Indiana Government Center 

Ken assumed the role of project manager for the Indiana Government Center Master Plan development 
and Phase One construction drawings.     This effort  laid  the groundwork  for Governor Robert D. Orr’s 
consolidation of state government onto a 12 block urban campus in downtown Indianapolis.  For over 2 
½ years, Ken managed a design team that re‐established ceremonial spaces for large outdoor gatherings 
and oversaw the design of the Government Center streetscape with site furnishings, lighting, pylons and 
markers.   
 

 
 

Ken founded Remenschneider Associates, Inc. in 1989 to fulfill his desire to 
influence land development and site improvements in an environmentally 
responsible fashion while demonstrating the opportunities inherent within 
his clients’ properties.  Since then, the firm’s ‘opportunity planning’ has 
become a signature service of his firm.  His guidance ensures that staff will 
perform their work with respect and concern for clients’ needs and the 
environment in which we live.   
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                                                                                               Project Manager  
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Education 
Bachelor of Science  
Landscape Architecture 
Minor in Art and Design, 2002   
Purdue University 
 
 
Professional Affiliations 
American Society of Landscape 

Architects  
Indiana Chapter ASLA  
Sigma Lambda Alpha  

National Honor Society for 
Landscape Architects 

American Planning Association  
 
 
Community Involvement 
Indiana Urban Forest Council – Past 
Board  
Indiana Chapter ASLA – Past 

Membership Committee 
Keep Indianapolis Beautiful  

John Marshall Middle School campus 
improvement master plan  

 
 
Presentations and Publications 
Franklin, Indiana Visioning Study Public 
Presentation, 2009 
 
Holy Cross Neighborhood master 
planning design charrette; Indianapolis, 
IN, 2008 
 
Mixed-use redevelopment master plan 
presentation to DMD; Indianapolis, IN, 
2007 
 
Residential development master plan 
presentation to City Council; Noblesville, 
IN, 2004 
 
Park and greenway master plan study 
for the town of Delphi, IN, 2002 
 
Land use study and streetscape master 
plan for the Central Michigan Avenue 
Association, Chicago, IL, 2001 
 
Long Center for the Performing Arts 
streetscape and site improvement 
master plan, Lafayette, IN, 1999 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
Project Experience 
City of Franklin – Greenways, Gateways and Downtown Redevelopment Study 

Brandon was  the  project manager  for  identification  and  design  of  two  arterial  greenway 
corridors,  primary  and  secondary  gateways,  streetscape,  and  downtown  redevelopment 
within the City of Franklin.  His responsibilities were team coordination and lead design of all 
architectural and engineering solutions provided to City leaders.  In addition, greenway routes 
were  determined  and  coordination  with  the  Mayor,  City  Planning  and  Engineering 
Departments and INDOT permitting and LPA departments was required. 
 
City of Indianapolis DPW – Pogues Run CSO 143 Green Infrastructure Feasibility Report 

A planning  level  investigation  report was prepared as an upfront  component of  this  sewer 
separation  project.    The  East  21st  Street  corridor  between  Forest Manor  Park  and  Bolton 
Avenue, within  the CSO 143 drainage basin, was  studied  to better understand  the benefits 
and associated  costs with using  sustainable  infrastructure  compared  to  standard  inlet/pipe 
construction.   
 
Central Greens – Perimeter greenway / Green Infrastructure 

This  redevelopment  project,  just  west  of  Downtown  Indianapolis,  required  significant 
flexibility  due  to  the  developer’s  interest  in multiple  uses  for  the  site.    Brandon  designed 
conceptual master plans  for  residential,  commercial and  recreational uses.    In addition, he 
identified perimeter  greenways  and  trails  throughout  the  site  to  increase  connectivity  and 
pedestrian  access.    Brandon worked with  other  professionals  to  preserve  open  space  and 
sports facilities while reducing combined sewer overflows and promoting green development 
throughout the site.   
 
 
 
 
 
 
 
 
 
 
 
 

Brandon’s contributions to the Remenschneider Associates design team 
include creative capabilities and exemplary project management skills 
with a focus on land planning and community development.  His 
leadership on multidisciplinary projects serves to produce creative, 
efficient, and responsible design solutions.  Brandon’s hardworking attitude 
and organizational skills allow his team to meet deadlines while producing 
innovative design solutions; supporting his desire to exceed our clients’ 
expectations.   



                                                                                                                        Kelsey M. Behl, ASLA 
                                                                      Graduate Landscape Architect  
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Education 
Bachelor of Science  
Landscape Architecture  
2007 
Ball State University 
 
 
Professional Affiliations 
American Society of Landscape Architects 
Indiana Chapter ASLA 
Indiana Native Plant & Wildflower Society 
Percussive Arts Society 
 
 
Community Involvement 
Keep Indianapolis Beautiful 
Indiana Wildlife Federation 
Volunteer Music Educator 
 
 
Presentations and Publications 
‘Harmonie Park; A home for Drum Corps 
International in Indianapolis’ –Urban 
Design and Event Planning Presentation, 
Indianapolis, IN 2007 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
Project Experience 
City of Franklin – Greenways, Gateways and Downtown Redevelopment Study 

Kelsey  has  collaborated  on  the  conceptual  design  of  a  large  greenway  system  in  Franklin, 
Indiana.  In  addition  to many  large maps,  Kelsey  created  a  conceptual  design  document;  a 
compilation of aerial imagery, computer aided design graphics and research, which maps the 
entire  greenway  and urban  streetscape  improvements  throughout  the  two main  corridors. 
This  80  page  document  shows  historic  properties  in  the  affected  areas,  overlays  the 
conceptual design onto  recent aerial  site photography, and helps with  studying  changes  in 
materials  and  site  constraints  as  the  greenway  itself passes  through open  areas,  suburban 
corridors and the historic courthouse square. This document also compiles many streetscape 
improvement details such as street lighting, traffic signals, signage and other site elements.  
 
Department of Public Works –Sustainable Infrastructure Initiative 

As part of this initiative, bio‐retention basins and curbed swales will become part of our urban 
infrastructure in order to help manage storm water volume while increasing efforts to 
improve water quality.  As water passes through these basins, wetland plant species remove 
pollutants.  Kelsey created several planting plans and compiled a plant palette comprised of 
the best possible species, the majority of them native to Indiana, to serve as guideline for 
planting these bio‐retention basins.  Pulling from reliable sources, she researched the 
attributes of these wetland plants to compile a list of the species most suited for bio‐
retention while still focusing on the aesthetic of the designs.   
 
Town of Speedway – Sewer Separation/Green Infrastructure 

Kelsey prepared construction documents for the green infrastructure basins that are to be 
installed in neighborhood setbacks, and collaborated on a green infrastructure design in front 
of the local elementary school.  Design renovations allow storm water to flow from paved 
surfaces in the neighborhood, through curb turn‐outs, into shallow basins where native plant 
species will help infiltration rates and water quality.  
 
 
 
 
 
 
 
 

Kelsey brings creativity and originality into all of her work. While a passion 
for art and design shows in the visual quality of her work, she is focused on 
restoring our native ecosystem and protecting native plants and wildlife. 
Kelsey strives to express the importance of Art, Music, and Nature and use 
these media to enrich and improve our quality of life. Her key interests 
focus on sustainable development, storm water management and 
improving water quality, native landscape and wildlife habitat restoration, 
and improving the visual appeal of our communities.   
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Trent E. Newport, P.E., L.S.  
Trent  is  a Vice  President  and Director  of CrossRoad  Engineers’  Field  Services 

Department.    In this role, he oversees every survey, R/W, 
and  construction  inspection  project  undertaken  by 
CrossRoad.  Trent is a Registered Professional Engineer and 
Professional  Land  Surveyor.    He  is  also  INDOT  certified  in  all  areas  of 
construction  inspection  and  has  18  years  of  experience  in  design  and 
inspection.   
 
Trent is a 1992 honors graduate of Tri‐State University in Angola, Indiana, 
where he graduated with a B.S. degree  in Civil Engineering and was  the 

recipient of the Tri‐State University Outstanding Civil Engineer Award.  Trent joined CrossRoad 
Engineers in 1996. 
 
Beginning  in 2004, Trent has been  instrumental  in assisting  the City of Carmel during  its  fast 
paced  $100  million  street  infrastructure  reconstruction  program  by  providing  program 
management services.  His duties include design review, right of way acquisition management, 
utility  coordination,  and  construction  sequence  planning.    Trent’s  responsibilities  include 
managing  the  acquisition of  almost 200  right of way parcels and  coordination with 13 utility 
companies  including 2 pipeline companies  for  the construction of more  than 25  roundabouts 
and almost 20 miles of total road reconstruction. 
 
Trent has also been providing these same roles:  managing survey, right of way acquisition, and 
utility  coordination  for  INDOT’s  State Road 14 project  in Allen County.   This project  involves 
nearly  40 parcels  including  residential, multi‐family,  commercial,  golf  courses, utility parcels, 
etc.  This project also  involves  the  relocation of all major utilities  in  the area  (water, sanitary 
sewer, electric distribution, electric  transmission, gas pipeline,  telephone, and cable).  Due  to 
the  extensive  time  necessary  for  utility  relocation  prior  to  road  construction,  it was  vital  to 
combine right of way management with utility coordination to clear parcels needed for utility 
relocation. 
 
Trent  is  leading the topographic survey data collection as well as the right of way engineering 
and acquisition as well as utility coordination efforts on the I‐465 NE corridor project.  This $500 
million  interstate  reconstruction and  interchange modification project  included more  than 10 
miles of interstate survey and approximately 100 parcels. 
 
Trent  also  managed  the  ALTA  Boundary  Surveys  for  the  Marathon  Petroleum  Company’s 
acquisition of Gas America.  Included in the acquisition were 88 property sites, 74 of which are 
located in Indiana and 14 in Ohio.  Not being licensed in Ohio, Trent managed the work that was 
performed by firms located in Ohio.  For the Indiana sites, Trent organized the work based upon 
the client’s preferred priority listing of property closings.  He dispatched our survey crews to all 
corners of the State to perform the courthouse deed research and the field work.  He oversaw 
and managed our office personnel as they prepared the plats and legal descriptions within the 
guidelines of the title  insurance company.   The 74  Indiana ALTAs and the 14 Ohio ALTAs were 
completed within a period of about 70 days. 
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