BOARD OF PUBLIC WORKS AND SAFETY (Form B-01-2012)
Agenda Request Form

Organizations and individuals are asked to submit a request form and supporting documents to
be placed on the agenda. You will be contacted by the City confirming the date of the meeting in
which your request will be heard. Please make sure that your contact information is accurate in
case we need to get in touch with you. The Board of Works meets on the 1st and 3rd Monday of
each month at 5:00 p.m. in City Hall located at 70 E. Monroe Street.

Date Submitted: | 09/132017  Mesting Date: 00/18/2017

Requested by: . Rick Littleton — DPW Superintendent

On Behalfof Organization o ndividual: DPW

Email address: | litfeton@frankliningoy
Mailing Address: ' 796 S. State Street

: Reques
ff.E_i__i_d__Awwafd,.—___VV\NTP Process Pump Improvements Project

1 s
iy

_Name: | Gary Ruston-Wessler Engineers | Telephone:  317-736-3640

In order for an individual and/or agency to be considered for new business on the Board of Works
agenda, this reservation forin and supporting documents must be received in the Mavor’s office no
later than 4:00 p.m. on the Wednesday before the meeting.



More than a Project”

September 11, 2017

Board of Public Works and Safety
City of Franklin

70 East Monroe Street

Franklin, IN 46131

Re: 2017 Process Pump Improvements
Evaluation of Bids

Dear Board Members:

Pursuant to the advertisement, bids for the 2017 Process Pump Improvements were received at
10:00 a.m. on August 29, 2017 at City Mall, opened and read aloud.

Four (4) bids were received. A copy of the official Bid Tabulation is enclosed. The contractors
which submitted bids and their respective bid amounts are as follows:

Contractor Lump Sum Bid
Kleenco Maintenance & $169,750.00
Construction, Inc.
Graves Plumbing, Inc. $173,173.00
Mitchell & Stark Construction $180,000.00
Co., Inc.
Dave O'Mara Conftractor, Inc. $190,598.00

The engineer’s estimate for the project was $180,000. The low bid was approximately 9% below
the engineer’'s estimate.

We have reviewed the bid package for the low bidder, Kieenco Maintenance & Construction, Inc.,
and the bid documents appear to be complete. One item to note is that their Bid Bond was not
signed by a Principal of the company, but was signed by the Surety. We would consider this a
minor defect and not material to the bid, and recommend this minor defect be waived by the
Board. Based on the evaluation of their experience and qualifications it appears that they should
be capable and quaiified to perform the work required.

Pursuant to the Contract Documents, the Board may reject any and all bids, or may accept the
lowest responsive and responsible Bid.

Should the Board choose to award the Project, based upon the bids received and information
obtained on the low bidder, the Notice of Award may be made to Kleenco Maintenance &
Construction, Inc. at a contract price of $169,750.00.

G218 SOUTH BAST STREET // INDIANAPOLIS, INDIANA 46227 [/ WESSLERENGINEERING.COM



More than a Project”™

Upon the Beard's decision, we will prepare a Notice of Award o Kleenco Maintenance &
Construction, Inc. and forward to them the Agreement for execution. A copy of the Bid Tabulation

will be sent to all bidders.
If you have any gquestions or comments please feel free to contact me at (317) 788-4551.

Sincerely,

WESSLER ENGINEERING

Gary L. Ruston, P.E., BCEE
Senior Project Manager

Enclosure

cc: file 176615.03.005-E
Lynn Gray, City Attorney
Rick Littleton, Superintendent of Public Works

G219 BOUTH EAST STREET [/ INDIAMAPOLIS, INDI&NA 49227 7/ WESSLERENGINEERING.LOM jf PG 2
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